
Invitation to Bid 
Department of Executive Services 
Finance and Business Operations Division 
Procurement and Contract Services Section 
206-684-1681 TTY Relay: 711 

ADVERTISED DATE:  JULY 13, 2006 

Invitation to Bid (ITB) Title: Crane Inspection Services - DNR 

ITB Number: ITB 06-021-ART 

Due Date: August 3, 2006 - 2:00 P.M. 

Buyer: Alan Terhune, alan.terhune@metrokc.gov, (206) 684-1067 

This is a Term  Requirements Contract 

Furnish Crane Inspection Services as requested by King County Department of Natural Resources Personnel 
in accordance with the attached instructions, requirements and specifications. 

TOTAL BID PRICE: $   

PRE-BID CONFERENCE 

Date:  July 20, 2006 

Time:  9:30 AM 

Location:  West Pt. Treatment Plant, 
Administration Bldg, Reception Desk, 1400 
Utah St. West, Seattle, WA  98199 

Sealed Bids are hereby solicited and will only be received by:
King County Procurement Services Section

Exchange Building, 8th Floor
821 Second Avenue

Seattle, WA 98104-1598
Office Hours: 8:00 a.m. – 5:00 p.m.

Monday - Friday

BIDDERS SHALL COMPLETE AND SIGN THE FORM BELOW. 
We acknowledge that Addenda numbered   to   have been examined as part of the 
Contract documents.  The submittal is signed by an authorized representative of the Bidder accepting all terms 
and conditions contained in the bid and any addenda.  We acknowledge that attaching our terms and 
conditions or modifying the ITB terms and conditions may result in our bid being rejected. 

Company Name 
 

Address City/State /Postal Code 
  

Signature Print name and title 
  

Email Phone Fax 
   

SEDB/DBE Certification Number 
 

Upon request, this Invitation to Bid will be provided in alternative formats such as Braille, large print, 
audiocassette or computer disk for individuals with disabilities.
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SECTION 1 Instruction To Bidders 

1.1 Introduction  
The purpose of this Invitation to Bid is to establish a contract to provide Crane Inspection Services for 
the Department of Natural Resources, on a scheduled basis.  Any quantities listed herein are for 
bidding purposes only and represent King County’s estimated annual requirements. The County will be 
neither obligated nor restricted to the quantities or locations indicated. 

1.2 Bid Submittal Procedure 

The original and (1) copy of this solicitation document shall be completed, signed and submitted. 
Failure to return the solicitation document may result in disqualification of the Bidder. The original shall 
be noted or stamped “original”. Bids and modifications thereof shall be enclosed in a sealed envelope, 
with the “Bid Opening Label” completed and affixed. 

Bidders are encouraged to use recycled paper in the preparation of additional documents submitted 
with this solicitation, and shall use both sides of paper sheets where practicable. 

Sealed bids shall contain all required attachments and information and be submitted to King County 
(hereinafter “County”) no later than the date, time and place stated on the front of this ITB or as 
amended. The bidder shall show the title and number, the due date specified, and the name and 
address of the bidder on the face of the envelope. Bidders are cautioned that failure to comply may 
result in non-acceptance of the bid. The Bidder accepts all risks of late delivery of mailed bids or of mis-
delivery regardless of fault. Bids properly and timely submitted will be publicly opened. 

Bids will only be accepted from Contractors able to complete the delivery of goods or services 
described in the specifications. Joint ventures shall submit one bid for the team, with accompanying 
proof of the joint venture agreement. 

If a company chooses not to submit a bid, the County requests the company advise the Buyer by email 
if they desire to remain listed for the subject of this ITB and state reason they did not submit a bid. 

1.3 King County Internet Web Site 
King County is committed to reducing costs and facilitating faster communication to the community by 
using electronic means to convey information. As such, most Invitations to Bid and Requests for 
Proposal, as well as related exhibits, appendices, and issued addenda can be found on the King 
County Internet Web Site, located at http://metrokc.gov/procurement/rfp_rfq_itb/new_goods.aspx.

Please note any special messages regarding a particular solicitation. This information is posted at the 
Web Site as a convenience to the public, and is not intended to replace the King County process of 
formally requesting solicitation documents. 

It is important that you register with King County Procurement and Contract Services after downloading 
documents from the RFPs, RFQs and ITBs - Consultants and Goods/Services websites. Failure to 
register may result in you not being notified of any addenda, which may result in rejection of your 
bid/proposal as non-responsive. To register, access Contact Us > > Registration Form. Thank you for 
your cooperation. 

Only bids, modifications of bids received in accordance with the requirements of this ITB will be 
accepted. Facsimile or electronic bids will not be considered. 

http://metrokc.gov/procurement/rfp_rfq_itb/new_goods.aspx
http://metrokc.gov/procurement/contact/registration_form.aspx
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After all bids have been opened, the County will post a listing of the Bidders submitting bids, or the 
name of a person to contact for bid results at the King County Internet site. Please refer to the web site 
for a listing, as well as a notification of a final award. 

1.4 Alterations to Document 
Any addition, limitation or provision made or attached to the bid may render it non-responsive and/or 
irregular and be cause for its rejection. 

Bidders may be required to submit additional documents as part of the bid package.  Any alteration of 
such documents by erasure or interlineations shall be explained or noted and initialed by the Bidder. 

1.5 Late Bids 
Bids, modifications of bids, and withdrawal of bids received at the office designated in the solicitation 
after the exact hour and date specified for receipt will not be considered. 

1.6 Cancellation of ITB or Postponement of Bid Opening 
The County reserves the right to cancel the ITB at any time.   

The County may change the date and time for submitting bids prior to the date and time established for 
submittal. 

1.7 Addenda 
Bidder shall acknowledge receipt of all “Addenda” issued during the bid process. Failure to 
acknowledge receipt of all addenda may result in a bid being determined non-responsive. 

If at any time, the County changes, revises, deletes, clarifies, increases, or otherwise modifies the ITB, 
the County will issue a written Addendum to the ITB. 

1.8 Questions and Interpretation of the ITB 
No oral interpretations of the ITB will be made to any Bidder. All questions and any explanations must 
be requested in writing and directed to the Buyer no later than seven (7) days prior to the due date 
specified in the solicitation. Oral explanations or instructions are not binding. Any information modifying 
a solicitation will be furnished to all bidders by an addendum.  

Days, as referenced in this document, are calendar days unless otherwise specified. 

Communications concerning this bid, with other than the listed Buyer may cause the Bidder to be 
disqualified. 

1.9 Examination of Bid Documents 
The submission of a bid shall constitute an acknowledgement upon which the County may rely that the 
Bidder has thoroughly examined and is familiar with the ITB, including any work site identified in the 
ITB, and has reviewed and inspected all applicable statutes, regulations, ordinances and resolutions 
addressing or relating to the goods or services to be provided hereunder. 

The failure of a Bidder to comply with above requirement shall in no way relieve the Bidder from any 
obligations with respect to its bid or to any Contract awarded pursuant to this ITB. No claim for 
additional compensation shall be allowed which is based upon a lack of knowledge or 
misunderstanding of this ITB. 
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1.10 Modifications of Bid or Withdrawal of Bid Prior to Bid Due Date 
At any time before the time and date set for submittal of bids, a Bidder may submit a modification of a 
bid previously submitted to the County. All bid modifications shall be made in writing, executed and 
submitted in the same form and manner as the original bid. 

Bids may be withdrawn by written notice received prior to the exact hour and date specified for receipt 
of bids. A bid also may be withdrawn in person by a Bidder or authorized representative provided their 
identity is made known and they sign a receipt for the bid, but only if the withdrawal is made prior to the 
exact hour and date set for receipt of bids. All requests for modification or withdrawal of bids, whether in 
person or written, shall not reveal the amount of the original bid. 

1.11 Bid Withdrawal After Public Opening 
Except for claims of error granted by the County, no Bidder may withdraw a bid after the date and time 
established for submitting bids, or before the award and execution of a Contract pursuant to this ITB, 
unless the award is delayed for a period exceeding the period for bid effectiveness.  

Requests to withdraw a bid due to error must be submitted in writing along with supporting evidence for 
such claim for review by the county.  Evidence must be delivered to the county within two (2) business 
days after request to withdraw.  The County reserves the right to require additional records or 
information to evaluate the request. Any review by the County of a bid and/or any review of such a 
claim of error, including supporting evidence, creates no duty or liability on the County to discover any 
other bid error or mistake, and the sole liability for any bid error or mistake rests with the Bidder. 

1.12 Cost of Bid and Samples 
The County is not liable for any costs incurred by Bidder in the preparation and evaluation of bids 
submitted.  Samples of items required must be submitted to the location and by the time specified. 
Unless otherwise specified, samples shall be submitted with no expense to the County. If not destroyed 
by testing, samples may be returned at the bidder’s request and expense. 

1.13 Collusion 
By signing this bid, the Bidder certifies that they have not, either directly or indirectly, entered into any 
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive 
bidding. If the County determines that collusion has occurred among Bidders, none of the bids from the 
participants of such collusion will be considered. The County’s determination will be final. 

1.14 Bid effective Date 
All bids submitted shall be a firm bid for a minimum period of 90 days after the bid opening date, unless 
otherwise stated in writing in the bid. The County may request a Bidder grant an extension of the bid 
effective period. 

1.15 Bid Price and Tax 
The bid price shall include everything necessary for the prosecution and completion of the Contract, 
except as may be provided otherwise in this ITB. 

Bid Prices shall include all freight charges, FOB to the designated delivery point(s). 

Taxes: Sales/use taxes and Federal excise taxes shall not be included in the bid price. The County 
shall pay any Washington State sales/use taxes applicable to the Contract price or tender an 
appropriate amount to the Contractor for payment to Washington State. The Bidder is cautioned that 
taxes may be a factor in evaluating the total cost of bid. 
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The County is exempt from Federal excise and Transportation taxes. All other government taxes, 
duties, fees, licenses, permits, royalties, assessments and charges shall be included in the bid price. 
Said exemption is made pursuant to Chapter 32 of the Internal Revenue Code and Registry No. A-1 
02374. When requested, an exemption certificate will be furnished. 

1.16 Protest Procedures 
King County has a process in place for receiving protests based upon invitation to bid or contract 
awards. The protest procedures: 
http://www.metrokc.gov/procurement/documents/U_014_Protest_Procedures.doc, are available from 
the King County Procurement web site: http://www.metrokc.gov/procurement/faq/supplier.aspx.  

.

http://www.metrokc.gov/procurement/documents/U_014_Protest_Procedures.doc
http://www.metrokc.gov/procurement/faq/supplier.aspx
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SECTION 2 Bid Evaluation and Contract Award 

2.1 Evaluation of Bids 
Bids will be evaluated by the County to determine which bid, if any, may be deemed to be the low 
responsive bid from a responsible bidder, and should be accepted in the best interest of the County. 

The King County Contracting Opportunities Program is incorporated in this ITB, see Attachment A – 
“King County Contracting Opportunities Program”. The determination of lowest responsive, responsible 
bidder will include the application of the five (5) percent incentive factor for Small Economically 
Disadvantaged Businesses (SEDB). 

King County may use prompt payment discount terms in evaluation of this ITB; however, discounts 
terms of less the twenty (20) days will not be considered. Minimum acceptable payment terms by the 
County without benefit of twenty (20) day discount will be net 30 days. 

In the event of a discrepancy between the unit price and the extended amount for a bid item, the unit 
price will govern. 

2.2 Responsive and Responsible 
Responsive 

The County will consider all the material submitted by the Bidder, and other evidence it may obtain 
otherwise, to determine whether the Bidder is in compliance with the terms and conditions set forth in 
this ITB. 

Responsible 

In determining the responsibility of the bidder, the County may consider: 

• the ability, capacity and skill to perform the Contract or provide the service required 

• the character, integrity, reputation, judgment and efficiency 

• financial resources to perform the Contract properly and within the times specified, 

• the quality and timeliness of performance on previous contracts with the County and other 
agencies, including, but not limited to, the effort necessarily expended by the County and other 
agencies in securing satisfactory performance and resolving claims 

• compliance with federal, state and local laws and ordinances relating to public contracts 

• other information having a bearing on the decision to award the Contract. 

Failure of a bidder to be deemed responsible or responsive may result in the rejection of a bid. 

2.3 Financial Resources and Auditing 
If requested by the County, prior to the award of a contract, the bidder shall submit proof of adequate 
financial resources available to carry out the execution and completion of work required by this 
contract.  

King County reserves the right to audit the Contractor throughout the term of this contract to assure the 
Contractor’s financial fitness to perform and comply with all terms and conditions contained within this 
contract. King County will be the sole judge in determining the Contractor’s financial fitness in carrying 
out the terms of this contract. 
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2.4 King County Contracting Opportunities Program 
The purpose of the King County Contracting Opportunities Program is to maximize the participation of 
Small Economically Disadvantaged Businesses (SEDB) through the use of a five percent (5%) 
incentive factor in the award of King County contracts for the purchase of goods or services. The 
Program is open to all SEDB firms certified by King County’s Business Development and Contract 
Compliance Office. To learn more about this program see “Attachment A” of this solicitation. 

2.5 Forms Required Before Contract Award 
The Bidder shall submit, within five (5) Days of notification from the County, the applicable documents, 
insurance, bonds, sworn statements, and other requirements prior to award. Failure by the Bidder to 
submit required documents may result in rejection of the bid. 

 Equal Benefit Worksheet and Declaration Form: 

 Personnel Inventory Report*: 

 Affidavit and Certificate of Compliance Regarding Equal Employment Opportunity*: 

 Statement of Compliance – Union or Employee Referral Agency Statement*: 

 Internal Revenue Service Form W-9 * 

 504/ADA Assurance of Compliance –  

 Certificate of Insurance and Endorsement * – Have Insurance Agent e-mail or Fax to Buyer 
evidence of insurance from insurer(s) satisfactory to the county certifying to the coverage of 
insurance set forth in this ITB.  

*If not on file with the County 

2.6 Rejection of Bids 
The County reserves the right to reject any bid for any reason or to waive informalities and irregularities 
in bids.   

In consideration for the County’s review and evaluation of its bid, the Bidder waives and releases any 
claims against the County arising from any rejection of any or all bids, including any claim for costs 
incurred by Bidders in the preparation and presentation of bids submitted in response to this ITB. In 
addition, Bidders waive the costs of providing additional information requested. 

2.7 Single Bid Receipt 
If the County receives a single responsive, responsible bid, the County may request an extension of the 
bid acceptance period and/or conduct a price or cost analysis on such bid. The Bidder shall promptly 
provide all cost or pricing data, documentation and explanation requested by the County to assist in 
such analysis. By conducting such analysis, the County shall not be obligated to accept the single bid; 
the County reserves the right to reject such bid or any portion thereof. 

2.8 Public Disclosure of Bids 
This procurement is subject to the Washington Public Disclosure Act, RCW (Revised Code of 
Washington) 42.17.250 et seq. Bids submitted under this ITB shall be considered public documents 
unless the documents are exempt under the public disclosure laws. After the selection process has 
been concluded and a contract has been signed by both parties bids shall be available for inspection 
and copying by the public. 

If a Bidder considers any portion of its bid to be protected under the law, the Bidder shall clearly identify 
each such portion with words such as “CONFIDENTIAL,” “PROPRIETARY” or “BUSINESS SECRET.” If the 

http://www.metrokc.gov/procurement/documents/U_042_EB_Worksheet_Declaration.pdf
http://www.metrokc.gov/procurement/documents/U_016_Personnel_Inventory_Report.doc
http://www.metrokc.gov/procurement/documents/U_017_Affidavit_of_Compliance.doc
http://www.metrokc.gov/procurement/documents/U_025_Union_or_Employee_Referral_Agency.doc
http://www.irs.gov/
http://www.metrokc.gov/procurement/documents/U_027_504_ADA_Compliance.doc
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County determines that the material is not exempt from public disclosure law, the County will notify the 
Bidder of the request and allow the Bidder fifteen (15) Days to take whatever action it deems necessary 
to protect its interests. If the Bidder does not take such action within said period, the County will release 
the portions of the bid deemed subject to disclosure. By submitting a bid, the Bidder assents to the 
procedure outlined in this subsection and shall have no claim against the County on account taken 
under such procedure. 

2.9 Contract Award 
Contract award, if any, will be made by the County to the low, responsive, responsible Bidder. The 
County will have no obligations until an award is made and an order placed with the Contractor. The 
County reserves the right to award one or more contracts as determined to be in the County’s best 
interest. The County may accept any individual item, or group of items, or schedules of any bid, unless 
otherwise stated herein. 

A written award mailed or otherwise furnished to a Contractor within the time for acceptance shall be a 
binding contract.
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SECTION 3 Standard Contractual Terms and Conditions 

3.1 Administration 
This Contract is between the County and the Contractor who shall be responsible for providing the 
goods or services described herein. The County is not party to defining the division of work between the 
Contractor and its Subcontractors. The Contractor represents that it has or shall obtain all duly licensed 
or qualified personnel, materials and equipment required to perform work hereunder. 

The Contractor’s performance under this Contract may be monitored and reviewed by a Project 
Manager appointed by the County. Reports and data required to be provided by the Contractor shall be 
delivered to the Project Manager or Buyer. Questions by the Contractor regarding interpretation of the 
terms, provisions and requirements of this Contract shall be addressed to the Buyer or Project Manager 
for response. 

3.2 Contract Amendments 
No oral order or conduct by the County shall constitute a Contract Amendment. Contract Amendments 
shall only be effective upon written notification by the County. The County reserves the right to amend 
the contract to add or delete goods or services within the intended scope of this contract.  This may 
include, but is not limited to: 

• Approval of replacements for discontinued items, 

• Add items of like function, or similar in nature or purpose to the originally listed products 

• The provision of ancillary services in response to minor changes in County needs 

• Extend the contract to include optional terms 

Cost or Price Analysis may be required by the County for the evaluation of contract modifications, 
terminations, revision to contract requirements or other circumstances as determined by the County. 

3.3 Invoices and Payment 
The Contractor shall submit properly certified invoices to King County. The invoice(s) shall contain the 
following information: The purchase order/contract number, item numbers, description of supplies or 
services, quantities, unit prices, extended totals, and discounts, if applicable. For services, identify 
specific deliverables, and/or hourly rates, hours worked, total hours or related fees. 

The Contractor shall bill to the address on the purchase order. The County will take advantage of any 
prompt payment discount terms bid. Discount periods shall be extended if the invoice is returned for 
credit or correction. 

When a purchase order is issued against this Contract that has the potential for multiple or partial 
deliveries, a separate invoice shall be generated for each completed delivery accepted by the County. 

Failure to comply with these requirements or to provide an invoice in conformance with the contract 
may delay payment. 

Upon acceptance of payment, the Contractor waives any claims for the goods or services covered by 
the Invoice.  No advance payment shall be made for the goods or services furnished by Contractor 
pursuant to this Contract. 
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King County will not be bound by prices contained in an invoice that are higher than those in the 
currently approved price list. If a price increase has not been accepted in writing by King County, the 
invoice may be rejected and returned to the Contractor for a correction. 

3.4 Re-procurement Costs 
When a Contractor fails to furnish goods or services in accordance with the terms of this Contract, and 
the County must purchase at a price greater than the contract price, the difference may be charged to 
the Contractor. The County may exercise this charge as a credit against invoices due the Contractor. 

3.5 Termination For Convenience/Default/Non-appropriation 
A. Termination for Convenience 

The County for its convenience may terminate this Contract, in whole or in part, at any time by 
written notice sent certified mail, return receipt requested, to the Contractor. After receipt of a 
Notice of Termination (“Notice”), and except as directed by the County, the Contractor shall 
immediately stop work as directed in the Notice, and comply with all other requirements in the 
Notice. The Contractor will be paid its costs, including necessary and reasonable Contract close-
out costs and profit on that portion of the work satisfactorily performed up to the date of 
termination as specified in the notice. The Contractor shall promptly submit its request for the 
termination payment, together with detailed supporting documentation. If the Contractor has any 
property in its possession belonging to the County, the Contractor shall account for the same and 
dispose of it in the manner the County directs. All termination payment requests may be subject to 
Cost or Price Analysis to determine reasonableness and compliance with the Contract and 
applicable laws and regulations. 

B. Termination for Default 
If the Contractor does not deliver work in accordance with the Contract, or the Contractor fails to 
perform in the manner called for in the Contract, or the Contractor fails to comply with any 
material provisions of the Contract, the County may terminate this Contract, in whole or in part, for 
default as follows: 

A Notice to Cure will be served on the Contractor by certified mail (return receipt requested) or a 
delivery service capable of providing a receipt. The Contractor shall have ten (10) Days from the 
date the Notice to Cure was served to cure the default or provide the County with a detailed 
written plan, which indicates the time and methods needed to bring the work into compliance and 
cure the default. 

If the Contractor has not cured the default or the plan to cure the default is not acceptable to the 
County, the County may terminate the Contract. Termination shall occur by serving a Notice of 
Termination by certified mail (return receipt requested) or delivery service capable of providing a 
receipt on the Contractor setting forth the manner in which the Contractor is in default and the 
effective date of termination. 

The Contractor will only be paid for work delivered and Accepted, or work performed in 
accordance with the manner of performance set forth in the Contract less any damages to the 
County caused by or arising from such default. All termination payment requests are subject to 
Cost or Price Analysis to verify compliance with the Contract and applicable laws and regulations. 

The termination of this Contract shall in no way relieve the Contractor from any of its obligations 
under this Contract nor limit the rights and remedies of the County hereunder in any manner. 
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C. Termination for Non-Appropriation 
If expected or actual funding is withdrawn, reduced, or limited in any way prior to the termination 
date set forth in this Contract or in any amendment hereto, the County may, upon written notice to 
the Contractor, terminate this Contract in whole or in part. 

In accordance with King County Code 4.04.040B.6, payment shall not exceed the appropriation 
for the year in which termination is effected. If this Contract is terminated for non-appropriation, 
the County shall be liable only for payment in accordance with the terms of this Contract for 
performance rendered prior to the effective date of termination; and, the Contractor shall be 
released from any obligation under this contract or a related Purchase Order to provide further 
work pursuant to the Contract as are affected by the termination. 

Funding under this Contract beyond the current appropriation year is conditional upon the 
appropriation by the County Council of sufficient funds to support the activities described in this 
Contract. Should such an appropriation not be approved, the Contract shall terminate at the close 
of the current appropriation year. The appropriation year ends on December 31 of each year. 

3.6 Force Majeure 
The term force majeure shall include, without limitation by the following enumeration: acts of nature, 
acts of civil or military authorities, fire, accidents shutdowns for purpose of emergency repairs, 
industrial, civil or public disturbances, causing the inability to perform the requirements of this Contract. 
If any party is rendered unable, wholly or inpart, by a force majeure event or any event cause not within 
such party’s control, to perform or comply with any obligation or condition of this Contract, upon giving 
notice and reasonably full particulars to the other party, such obligation or condition shall be suspended 
only for the time and to the extent commercially practicable to restore normal operations. In the event 
the Contractor ceases to be excused pursuant to this provision, then the County shall be entitled to 
exercise any remedies otherwise provided for in this Contract, including Termination for Default. 

Whenever a force majeure event causes the Contractor to allocate limited resources between or among 
the Contractor’s customers, the County shall receive no less priority in respect to such allocation than 
any of the Contractor’s other customers. 

3.7 Taxes, Licenses, and Certificate Requirements 
This Contract and any of the work provided hereunder is contingent and expressly conditioned upon the 
ability of the Contractor to provide the specified goods or services consistent with applicable federal, 
state or local laws and regulations. If, for any reason, the Contractor’s required compliances are 
terminated, suspended, revoked or in any manner modified from their status at the time this Contract 
becomes effective, the Contractor shall notify the County immediately of such condition in writing. 

The Contractor and subcontractor(s) shall maintain and be liable for all taxes (except sales/use taxes), 
fees, licenses, permits and costs as may be required by applicable federal, state or local laws and 
regulations as applicable to the work under this Contract. 

3.8 Assignment 
Neither party shall assign any interest, obligation or benefit under or in this Contract or transfer any 
interest in the same, whether by assignment or novation, without prior written consent of the other 
party. If assignment is approved, this Contract shall be binding upon and inure to the benefit of the 
successors of the assigning party. This provision shall not prevent the Contractor from pledging any 
proceeds from this Contract as security to a lender so long as King County Policy Fin10-1 (AP), 
paragraph 6.1.3 is followed. If assignment is approved, it shall be accepted by either party upon the 
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posting of all required bonds, securities and the like by the assignee, and the written agreement by 
assignee to assume and be responsible for the obligations and liabilities of the Contract, known and 
unknown, and applicable law. 

3.9 Indemnification and Hold Harmless 
A. In providing services under this Contract, the Contractor is an independent contractor, and neither 

the Contractor nor its officers, agents or employees are employees of the County for any purpose. 
The Contractor shall be responsible for all federal and/or state tax, industrial insurance and Social 
Security liability that may result from the performance of and compensation for these services and 
shall make no claim of career service or civil service rights which may accrue to a County 
employee under state or local law. 

The County assumes no responsibility for the payment of any compensation, wages, benefits, or 
taxes by or on behalf of the Contractor, its employees and/or others by reason of this Contract. 
The Contractor shall protect, indemnify, defend and save harmless the County and its officers, 
agents and employees from and against any and all claims, costs, and/or losses whatsoever 
occurring or resulting from (1) the Contractor’s failure to pay any such compensation, wages, 
benefits or taxes; and/or (2) the supplying to the Contractor work, services, materials, and/or 
supplies by Contractor employees or other suppliers in connection with or in support of the 
performance of this Contract. 

B. The Contractor further agrees that it is responsible for and shall repay the County all indicated 
amounts following an audit exception which occurs due to the negligence, intentional act and/or 
failure for any reason to comply with the terms of this Contract by the Contractor, its officers, 
employees, agents, and/or representatives. This duty to repay shall not be diminished or 
extinguished by the prior termination of the Contract pursuant to the Duration of Contract, or the 
Termination section. 

C. The Contractor shall protect, defend, indemnify, and save harmless the County, [and the State of 
Washington or US Government (when any funds for this Contract are provided by them)], their 
officers, employees, and agents from any and all costs, fees (including attorney fees), claims, 
actions, lawsuits, judgments, awards of damages or liability of any kind, arising out of or in any 
way resulting from the negligent acts or omissions of the Contractor, its officers, employees, 
subcontractors or any tier and/or agents. The Contractor agrees that its obligations under this 
paragraph extend to any claim, demand, and/or cause of action brought by or on behalf of any of 
its employees, subcontractors of any tier or agents. 

In addition to injuries to persons and damage to property, the term “claims,” for purposes of this 
paragraph C, shall include, but not be limited to, assertions that the use or transfer of any 
software, book, document, report, film, tape, or sound reproduction or material of any kind, 
delivered hereunder, constitutes an infringement of any copyright, patent, trademark, trade name, 
and/or otherwise results in unfair trade practice. 

D. For purposes of paragraphs A and C above, the Contractor, by mutual negotiation, hereby 
waives, as respects the County only, any immunity that would otherwise be available against such 
claims under the Industrial Insurance provisions of Title 51 RCW. 

E. In the event the County incurs attorney fees and/or costs in the defense of claims within the scope 
of paragraphs A and C above, such attorney fees and costs shall be recoverable from the 
Contractor. In addition King County shall be entitled to recover from the Contractor its attorney 
fees, and costs incurred to enforce the provisions of this section. 

F. The indemnification, protection, defense and save harmless obligations contained herein shall 
survive the expiration, abandonment or termination of this Contract. 
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G. Nothing contained within this provision shall affect and/or alter the application of any other 
provision contained within this Contract. 

3.10 Applicable Law and Forum 
Except as hereinafter specifically provided, this Contract shall be governed by and construed according 
to the laws of the State of Washington, including, but not limited to, the Uniform Commercial Code, Title 
62A RCW. Any claim or suit concerning this Contract shall only be filed in either the King County 
Superior Court or U.S. District for the Western District of Washington, in Seattle. 

3.11 Conflicts of Interest and Non-Competitive Practices 
By entering into this Contract to perform work, the Contractor represents that it has no direct or indirect 
pecuniary or proprietary interest, and that it shall not require any interest that conflicts in any manner or 
degree with the work required to be performed under this Contract. The Contractor shall not employ 
any Person or agent having any conflict of interest. In the event that the Contractor or its agents, 
employees or representatives hereafter acquires such a conflict of interest, it shall immediately disclose 
such conflict to the County. The County shall require that the Contractor take immediate action to 
eliminate the conflict up to and including termination for default. 

By entering into this Contract to perform work, the Contractor represents that no Persons except as 
designated by Contractor shall be employed or retained to solicit or secure this Contract with an 
agreement or understanding that a commission, percentage, brokerage, or contingent fee would be 
paid; and no gratuities, in the form of entertainment, gifts or otherwise, were bided or given by the 
Contractor or any of its agents; employees or representatives, to any official, member or employee of 
the County or other governmental agency with a view toward securing this Contract or securing 
favorable treatment with respect to the awarding or amending, or the making of any determination with 
respect to the performance of this Contract. 

3.12 Disputes, Claims and Appeals 
The Contractor shall address questions or claims regarding the Contract in writing to the Buyer and 
Project Manager, within ten (10) Days of the date on which the Contractor knows or should know of the 
question or claim. No claim by the Contractor shall be allowed if asserted after final payment under this 
Contract. No claim shall be allowed for any costs incurred more than ten (10) Days before the 
Contractor gives written notice, as required in this section. The Buyer and Project Manager shall 
ordinarily respond to the Contractor in writing with a decision, but absent such written response, the 
question or claim shall be deemed denied upon the tenth (10th) Day following receipt by the Buyer and 
Project Manager. 

In the event the Contractor disagrees with the determination of the Buyer and Project Manager, the 
Contractor shall within five (5) Days of the date of such determination, appeal the determination in 
writing to the Procurement and Contract Services Section Manager. Such written notice of appeal shall 
include all information necessary to substantiate the appeal. The Procurement and Contract Services 
Section Manager shall review the appeal and make a determination in writing, which shall be final. 
Appeal to the Procurement and Contract Services Section Manager shall be a condition precedent to 
alternative dispute resolution or litigation. 

Pending final decision of a dispute hereunder, the Contractor shall proceed diligently with the 
performance of the Contract and in accordance with the direction of the Buyer or Project Manger. 
Failure to comply precisely with the time deadlines under this subsection as to any claim shall operate 
as a waiver and release of that claim and an acknowledgement of prejudice to the County. 
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3.13 Maintenance of Records/Audits 
The Contractor shall maintain, and shall require any sub-contractor to maintain, accounts and records, 
including personnel, property, financial and programmatic records and other such records as may be 
deemed necessary by the County to ensure proper accounting for all project funds and compliance with 
this Contract. All such records shall sufficiently and properly reflect all direct and indirect costs of any 
nature expended and services provided in the performance of this Contract. The Contractor shall make 
such documents available to the County for inspection, copying, and auditing upon request. 

All records referenced in the paragraph above, shall be maintained for a period of six (6) years after 
completion of work or termination hereof unless permission to destroy them is granted by the Office of 
the Archivist in accordance with RCW Chapter 40.14, or unless a longer retention period is required by 
law. 

The Contractor shall provide access to its facilities, including those of any sub-contractor, to the 
County, the state and/or federal agencies or officials at all reasonable times in order to monitor and 
evaluate the services provided under this Contract. The County will give advance notice to the 
Contractor in the case of fiscal audits to be conducted by the County. 

The Contractor agrees to cooperate with the County or its designee in the evaluation of services 
provided under this Contract and to make available all information reasonably required by any such 
evaluation process. The results and records of said evaluation shall be maintained and disclosed in 
accordance with RCW Chapter 42.17. 

3.14 Other Public Agency Orders 
The Washington State Interlocal Cooperative Act RCW 39.34 provides that other governmental 
agencies may purchase goods or services on this solicitation or contract in accordance with the terms 
and prices indicated therein if all parties agree. The County does not accept any responsibility or 
involvement in the purchase orders or contracts issued by other public agencies. 

3.15 Environmental Purchasing Policy 
Offerors able to supply products containing recycled and environmentally preferable materials that meet 
performance requirements are encouraged to offer them in bids and proposals. 

The Offeror and Contractor shall use recycled paper for all printed and photocopied documents related 
to the submission of this solicitation and fulfillment of the contract and shall, whenever practicable, use 
both sides of the paper. (Reference: KCC 10.16 & King County Executive Policy CON 7-1-2). 

3.16 Supported Employment Program 
The County encourages the creation of supported employment programs for developmentally and/or 
severely disabled individuals. The County itself has such a program and is actively seeking to do 
business with those Contractors and Consultants that share this employment approach. If your firm has 
such a program, or intends to develop such a program during the life of this Contract, please submit 
Documentation supporting this claim with your bid. If you have questions, or need additional 
information, please contact the Community and Human Services Division, Developmental Disabilities 
Division, 206-296-5268. 

3.17 Nondiscrimination and Equal Employment Program 
During the performance of this contract, neither the Contractor nor any party subcontracting under the 
authority of this Contract shall discriminate nor tolerate harassment on the basis of race, color, sex, 
religion, nationality, creed, marital status, sexual orientation, age, or the presence of any sensory, 
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mental, or physical disability in the employment or application for employment or in the administration 
or delivery of services or any other benefits under this Contract. King County Code, and all applicable 
state and federal anti-discrimination laws, rules, regulations and requirements are incorporated herein 
by reference, and such requirements shall apply to this contract. Ref: KCC 12.16, 12.17, and 12.18 

3.18 Equal Benefits To Employees With Domestic Partners 
King County’s Equal Benefits (EB) Ordinance 14823 states that to be eligible for award of contracts at a 
cost of $25,000.00 or more, firms must not discriminate in the provisions of employee benefits between 
employees with spouses, and employees with domestic partners. The successful Contractor, bidder or 
proposer shall be required to complete a Worksheet and Declaration form. Compliance with Ordinance 
14823 is a mandatory condition for execution of a contract. The EB Compliance forms, and Ordinance 
14823 are available online at: http://www.metrokc.gov/procurement/forms/eb.aspx. 

3.19 Non-Waiver of Breach 
No action or failure to act by the County shall constitute a waiver of any right or duty afforded to the 
County under the Contract; nor shall any such action or failure to act by the County constitute an 
approval of, or acquiescence in, any breach hereunder, except as may be specifically stated by the 
County in writing. 

3.20 Severability 
Whenever possible, each provision of this Contract shall be interpreted to be effective and valid under 
applicable law. If any provision is found to be invalid, illegal, or unenforceable, then such provision or 
portion thereof shall be modified to the extent necessary to render it legal, valid, and enforceable and 
have the intent and economic effect as close as possible to the invalid, illegal, and unenforceable 
provision.

http://www.metrokc.gov/procurement/forms/eb.aspx
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SECTION 4 Specific Contractual Terms & Conditions 

4.1 Contract Value  
The estimated annual value of this contract is approximately $48,000 per year. King County will not be 
limited, restricted or bound by this dollar value, nor shall the County be obligated to purchase any items 
contained in this ITB. 

4.2 Contract Term  
The initial term of this Contract will be one year and may be extended for four (4) additional one-year 
periods at the option of the County, subject to the termination clauses contained herein. King County 
reserves the right to extend the term if determined to be in the best interest of the County. 

Contracts or purchase orders will be issued by the County. Contract amendments or change orders 
issued by the County may reflect modification(s) of contract terms, funding or other matters. 

King County reserves the right to purchase the goods or services described herein from other sources. 
The Contractor does not have the exclusive right to fill all of the County’s requirements for the goods or 
services awarded nor will the County be obligated to purchase the estimated annual quantity, or any 
quantity contained in this Contract. 

4.3 Price Revisions  
Prices shall remain firm for the duration of the initial Contract period. Reasonable price changes based 
on market conditions and price/cost analysis may be made after the initial year’s inspections. The 
Contractor shall supply documentation satisfactory to King County such as documented changes to the 
Consumer Price Index for the Seattle-Tacoma-Bremerton area. 

King County will evaluate this information to determine if revising the pricing is considered fair and 
reasonable to the satisfaction of King County. Requests for any such change are to be made in writing 
to the Buyer in the Procurement Services Division office. A written change order issued by the County 
will institute the price adjustment, provide the new prices and establish the effective date for the new 
prices. 

The Contractor shall endeavor to give the King County Procurement Services Section thirty (30) days 
but not less than fourteen (14) days written notice prior to the effective date of the price increase. The 
County may cancel the contract if the price increase request is not approved. 

All price reductions at the manufacturer’s or distributor’s level shall be reflected in a reduction of the 
contract price(s) to King County retroactive to the effective date of the price reductions. 

4.4 Use Report  
The Contractor shall, if requested, submit to the Buyer a report of sales made to King County under this 
Contract. The report, in a format acceptable to King County, shall identify the detail required by the 
Buyer, which may include but is not limited to, delivery location, the item description, whether it’s a 
Contract or non-Contract item, quantity, price and discount. 

4.5 Warranty  
The Contractor warrants that the work performed under this Contract shall be free from defects in 
material and workmanship, and shall conform to all requirements of this Contract, for a period of at 
least twelve (12) months from date of acceptance of such work by the County. Any work corrected shall 
be subject to this subsection to the same extent as the work initially provided. 
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The bidder shall provide, upon request by the County, their standard warranty. The warranty shall be 
specific for all components of the equipment regardless of whether these components were built by the 
original equipment manufacturer or outside suppliers.  King County may avail itself of the bidder’s 
standard warranty if more beneficial to the County. 

Conducting of tests or inspections, acceptance, or the processing of payment(s) by the County shall not 
constitute a waiver of any rights under this Contract or in law. The termination of this Contract shall in 
no way relieve the Contractor from its warranty responsibility. 

The Contractor shall ensure that the warranty requirements of this Contract are enforceable through 
and against the Contractor’s suppliers, vendors, distributors and Subcontractors. The Contractor shall 
cooperate with the County in facilitating warranty related work by such suppliers, vendors, distributors 
and Subcontractors. 

Contractor warrants that the Services shall in all material respects conform to the requirements of this 
Contract. Contractor warrants that qualified professional personnel with in-depth knowledge shall 
perform the Services in a timely and professional manner; and that the Services shall conform to the 
standards generally observed in the industry for similar Services. Contractor warrants that the Services 
shall be in compliance with all applicable laws, rules and regulations. 

4.6 Disability Assurance Compliance (504/ADA)  
The Contractor shall complete a 504/ADA Self Evaluation Questionnaire for all programs and services 
offered by the Contractor (including any services not subject to this Contract) and shall evaluate its 
services, programs and employment practices for compliance with Section 504 of the Rehabilitation Act 
of 1973, as amended (“504”), and the Americans with Disabilities Act of 1990 (ADA).  The Contractor 
shall complete a 504/ADA Disability Assurance of Compliance prior to execution of a contract. 

4.7 Independent Status of Contractor  
In the performance of this Contract, the parties shall be acting in their individual, corporate or 
governmental capacities and not as agents, employees, partners, joint ventures, or associates of one 
another. The parties intend that an independent contractor relationship shall be created by this 
Contract. The employees or agents of one party shall not be deemed or construed to be the employees 
or agents of the other party for any purpose whatsoever. Contractor shall not make any claim of right, 
privilege or benefit, which would accrue, to an employee under chapter 41.06 RCW or Title 51 RCW. 

4.8 Non-Disclosure Obligation  
Data provided by the County either before or after Contract award shall only be used for its intended 
purpose. Contractors and Subcontractors shall not utilize nor distribute the County data in any form 
without the express written approval of the County. 

While performing the work under this Contract, the Contractor may encounter personal information, 
licensed technology, Software, Documentation, drawings, schematics, manuals, data and other 
materials described as “Confidential”, “Proprietary” or “Business Secret”. The Contractor shall not 
disclose or publish the information and material received or used in performance of this Contract. This 
obligation is perpetual. The Contract imposes no obligation upon the Contractor with respect to 
confidential information which the Contractor can establish that: a) was in the possession of, or was 
rightfully known by the Contractor without an obligation to maintain its confidentiality prior to receipt 
from the County or a third (3rd) party; b) is or becomes generally known to the pubic without violation of 
this Contract; c) is obtained by the Contractor in good faith from a third (3rd) party having the right to 
disclose it without an obligation of confidentiality; or, d) is independently developed by the Contractor 
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without the participation of individuals who have had access to the County’s or the third (3rd) party’s 
confidential information. If the Contractor is required by law to disclose confidential information the 
Contractor shall notify the County of such requirement prior to disclosure. 

4.9 Insurance Requirements  
Prior to the award of a contract, the Contractor shall obtain and maintain the minimum insurance set 
forth herein for the duration of this contract for itself and any subcontractor performing work. By 
requiring such minimum insurance, the County shall not be deemed or construed to have assessed the 
risks that may be applicable to the Contractor under this Contract. The Contractor shall assess its own 
risks and, if it deems appropriate and/or prudent, maintain greater limits and/or broader coverage. The 
Contractor shall maintain limits and scope of insurance no less than:  

General Liability $1,000,000 combined single limit per occurrence for bodily injury, personal injury and 
property damage, and for those policies with aggregate limits, a $2,000,000 aggregate limit;  

Automobile Liability: $1,000,000 combined single limit per accident for bodily injury and property 
damage;  

Workers’ Compensation: Statutory requirements of the state of residency;  

Employers Liability Stop Gap: $1,000,000. 

The County, its officers, officials, employees and agents are to be covered as additional insureds as 
respects liability arising out of activities performed by or on behalf of the Contractor in connection with 
this Contract. Use the above exact language on the Endorsement Form. The County requires this 
Endorsement to complete the Contract. 
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Section 5 - Technical Specifications (Statement of Work) 

5.1 Description 
The work of this contract is an Inspection and Condition Survey of stationary cranes belonging to King 
County’s Department of Natural Resources, Wastewater Treatment Division. 

5.2 Scope of Work 
The work includes Annual visual inspection of a total of 194 cranes over a period of (3) three years. At 
the end of three years all 194 cranes will have been both visually inspected 3 times and load-tested 
once.  Load testing Shall include testing of rail deflection.  The number of cranes to be load-tested in 
each of the three years and their characteristics will be found at the end of this section. 

The forty two (42) cranes to be load tested in 2006 are in the 3-6 ton capacity range and 19 of the 
cranes to be load tested are shown in the inventory as having “Bad” access.  (Cranes to be load tested 
are designated by shaded area on the inventory form.)  

The twenty one (21) cranes to be load tested in 2007 are in the 7-50 ton capacity range with a wide 
variety of accesses. (Cranes to be load tested are designated by shaded area on inventory form.)  

The one hundred thirty one (131) cranes to be load tested in 2008 are in the 0.25-2 ton capacity range 
with a wide variety of accesses. (Cranes to be load tested are designated by shaded area on inventory 
form.) 

5.3 Qualifications of Bidders 
Bidders Shall be firms presently engaged in the inspection and certification of cranes and Shall have a 
traceable, verifiable record of continuous, relevant work and satisfactory performance for a minimum of 
three (3) years immediately prior to the bid submittal date. 

Bidders Shall document their work record and provide references with names and telephone numbers 
attesting to successful performance of the level of services sought for this contract.  Bidders Shall 
provide a list of all relevant contracts for the three (3) years immediately prior to the bid submittal date. 
This list Shall be submitted with the bid and Shall include the dates of work, names of client firms, dollar 
value of the contracts, a brief description of the work, and the name and telephone number of the client 
representative. The County will evaluate the documentation and references as part of the determination 
of responsibility review prior to award of a contract. 

It is a requirement of this contract that the Contractor have valid WISHA accreditation for Shore-Based 
Equipment and material handling devices.  Bidders Shall submit copies of their firm’s WISHA certificate 
with their bid.  In addition, the Contractor Shall submit copies of the inspector(s) WISHA certificates 
prior to commencing the work of the contract.  The inspector must have his/her certificates on their 
person(s) when inspecting King County Cranes. 

Bidders Shall submit a sample copy of their proposed inspection and load test result/report form(s) 
within seven (7) days of receipt of the Notice to Proceed.  

5.4  Project Completion 
The work of this project in 2006 Shall be completed within sixty (60) days from date of Notice to 
Proceed.  Subsequent years 2007 and 2008 work Shall start and be completed within sixty (60) days in 
the same months as 2006.   
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5.5  Continuity of Work 
Once the yearly scheduled work has commenced, it Shall continue in an uninterrupted manner during 
scheduled working hours until completion.  

5.6 Hours of Work 
All work of this contract Shall be limited to the hours between 7:00 a.m. and 3:30 p.m., Monday through 
Friday.  

5.7 Crane Inventory / Access Rating 
Ease of access for load testing of the cranes differs from site to site and from crane to crane.  The 
crane inventory includes an access rating of Good, Fair and Bad.  

“Good” access may be characterized as unimpeded, direct access.   

“Fair” access may be characterized as requiring the contractor to provide a means to lower load test 
weights through a floor or ceiling hatch.  

“Bad” accessibility may require water weights or other means to conduct the load testing. 

5.8 Inspection and Condition Survey 
The Inspection and Condition Survey Shall be a complete and comprehensive visual on-site survey of 
the cranes.  The survey Shall meet the minimum requirements of WAC 296-24-235 and the ANSI B30 
series; and Shall include, but not be limited to:  

Structural:  A complete visual inspection of the exterior and accessible interior of the crane and support 
structure to include rail deflection testing. 

Mechanical:  A complete visual inspection of all mechanical components including, but not limited to 
trolley and bridge wheels, rails, wire ropes, sheaves, cable drums and brakes.  The components Shall 
be carefully inspected for deficiencies such as missing or broken equipment, excessive wear, corrosion, 
deterioration, in proper alignment, loose fits and excessive noise.  

Electrical:  A complete inspection of all electrical components including, but not limited to motors, 
brakes, limit switches, limit stops, collector system, power and control wiring.  All control panels and 
related wiring Shall be inspected and tested for function and for compliance with all electrical code 
requirements in addition to the WISHA requirements.  

Load Test: Apply a test load 25 percent in excess of the load rating.  

Re-inspection: Thoroughly re-inspect the equipment following the load test. 

A certification of load test in accordance with WAC 296-24-23521 Shall be submitted in the form of a 
certificate for cranes that are load tested.   The certificate Shall include certification number, customer, 
location, unit description, serial number, model number, supplier, test weight, rated capacity, signature 
of inspector and date.  

5.9 Inspection Tag 
All previous inspection tags Shall be removed and a new inspection tag Shall be affixed to each crane 
after inspection is completed.  The tags Shall be permanent or semi-permanent and Shall include at a 
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minimum the following information: Serial Number, Model Number, Load Rating, Date of Inspection, 
Name of Inspection Company, and Name of Inspector. 

The Project Representative must be called within one (1) hour if a crane is found that does not meet the 
minimum requirements of WAC 296-24-235, and or the ANSI B30 series and Shall be tagged “DANGER 
DO NOT OPERATE”.  The Project Representative Shall supply “THE DANGER DO NOT OPERATE” tags to 
the contractor. 

5.10 Report 
The contractor Shall submit a report of cranes inspected and tested under the contract.  The report 
Shall be in alphabetical order by facility. The cranes at each facility Shall be arranged in ascending 
numeric order. The report Shall indicate that each crane was tested and inspected in full compliance 
with all applicable provisions of WISHA regulations and any other applicable requirements of the 
contract.   

The reports Shall include, at a minimum the:  

1. Date of inspection; 

2. Model number; 

3. Serial number; 

4. King County item number;  

5. Results of all tests;  

6. Results of all items inspected as indicated in Section 6-9 Inspection and Condition Survey and, 

7. Deficiencies noted Shall include the WISHA WAC Code and Section that defines the deficiency.  

Duplicated serial numbers will not be allowed.  A digital photograph Shall be taken of all deficiencies 
noted.  The digital photographs Shall be of sufficient quality to clearly show the deficient item and, 
where possible, clearly determine the deficiency.   Each report Shall also include the name and 
signature of the inspector. 

In addition to the report above, the Contractor Shall submit an electronic copy of the report on compact 
disk.  The electronic copy of the report Shall be submitted at the same time as the paper report.  

Five (5) copies of each report Shall be submitted to the Project Representative within two (2) weeks 
following completion of the inspection and survey.  The reports Shall be bound with GBC-type plastic 
binders.  The reports for East and West Sections Shall be bound separately. 

5.11 County Responsibilities 
The County will provide the names of the Project Representative and the responsible Operations and 
Maintenance Supervisors to the Contractor, following receipt of the Notice to Proceed. 

5.12 Contractor’s Responsibilities 
The Contractor Shall provide the necessary labor, equipment, tools, weights, and supervision for the 
complete inspection and condition survey of the cranes as specified and required by this Contract.  

All matters relating to the services associated with the Contract Shall be at the direction of the Project 
Representative. 
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5.13 Contractor’s Schedule 
The Contractor Shall submit a schedule describing the proposed sequence and scheduling of the work.  
The work of this contract Shall be completed within sixty (60) days from date of Notice to Proceed.  The 
schedule must be approved by the Project Representative at least five (5) working days prior to 
commencing work so as to allow the Project Representative sufficient time to alert affected County 
personnel. 

The majority of the County facilities are remotely operated and locked and are not staffed.  The County 
will temporarily assign personnel to accompany the Contractor at each site according to the 
Contractor’s schedule.  The Contractor Shall confirm the work schedule with the Project Representative 
and the responsible Operations and Maintenance Supervisors no less than 48 hours prior to 
commencing the work at each facility to ensure that County personnel is available. 

Treatment Plant daily operations Shall not be disrupted any time during the construction.  All 
unavoidable disruption to plant operations Shall be kept to a minimum time and Shall be coordinated 
and approved by the Project Representative 48 hours prior to the proposed disruption.  

5.14 Acceptance of Work 
The Contractor Shall notify the Project Representative of the completion of all work.  If upon inspection, 
the County determines that all work has been completed in accordance with the terms of this Contract; 
the County will accept such work, the acceptance of which Shall be evidenced by a written letter to the 
Contractor and Shall be effective as of the date of such letter. 

5.15 Contractor’s Responsibilities 
The County’s operating personnel will be responsible for operating the existing facility throughout the 
performance of this Contract.  Equipment presently installed in the facility must be available to plant 
personnel at all times for use, maintenance and repair.  If it is necessary, in the course of operating the 
facility, for the Contractor to move its equipment and materials or any material included in the work, the 
Contractor Shall do so promptly and Shall place such equipment or material in an area that does not 
interfere with the facility operation.  The contractor Shall not adjust or operate serviceable or functioning 
equipment or systems except as specifically required by this Contract.  Contact between the County’s 
operational personnel and the Contractor Shall be through the County’s Project Representative. 

5.16 Continuity of Operations 
The existing facilities are considered essential services and will remain in operation throughout the 
performance of this Contract, except as otherwise specified.  The contractor Shall schedule and 
conduct its work to avoid shutdowns and interference with normal facility operations and maintenance.  
Where disruption of service is unavoidable, time restrictions may be imposed.  The integrity of existing 
facility utilities Shall be maintained at all times. 

5.17 Condition of Existing Facilities 
It is assumed that existing facilities outside the scope of this Contract are in good repair.  Damage or 
defects noticed by the Contractor Shall be reported to the Project Representative immediately and prior 
to the start of work.  Damage caused by the Contractor Shall be repaired and/or replaced to its original 
condition as determined by the Project Representative at no additional cost to the County. 

5.18 Contractor’s Parking and Staging Areas 
The Contractor’s parking and staging areas Shall be restricted to areas designated by the Project 
Representative.  
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5.19 Telephone 
During the prosecution of work, the contractor Shall make daily (Monday through Friday) telephone 
contact with the Project Representative to inform him/her of work accomplished, present and future 
work locations and work completed. The Contractor Shall have a cellular telephone and digital pager on 
the job site at all times with which the Project Representative can maintain contact with him/her at all 
times during all working hours.  Daily contact is expected even if no work will be done that day, unless 
prior arrangements have been made with the Project Representative.  The Contractor Shall pay all 
telephone and pager costs.  

5.20 Tools and Equipment 
The Contractor Shall supply all necessary tools and equipment for accomplishing the work.  Unless 
otherwise indicated, no plant tools or equipment will be available for the Contractor’s use.  

5.21 Contractor’s Security of Its Equipment 
The Contractor Shall be responsible for the security of its equipment and material on the site.  The 
County will not take any responsibility for missing or damaged equipment, tools, or personal 
belongings. 

5.22 Damage to Existing Property 
The Contractor will be held responsible for any damage to existing structures, work, materials or 
equipment because of its operations, and Shall repair or replace any damaged structures, work, 
materials or equipment to the satisfaction of, and at no additional cost to the County.  

The Contractor Shall protect all existing structures and property from damage and Shall provide 
bracing, shoring, or other work necessary for such protection. 

The Contractor Shall be responsible for all damage to streets, roads, curbs, sidewalks, highways, 
shoulders, ditches, embankments, culverts, bridges, or other public or private property, that may be 
caused by transporting equipment, materials, or workers to or from the work.  The Contractor Shall 
make satisfactory and acceptable arrangements with the agency having jurisdiction over the damaged 
property concerning its repair or replacement. 

5.23 Site Maintenance 
General:  the Contractor Shall keep the work site clean and free from rubbish and debris.  Materials and 
equipment Shall be removed from the site when they are no longer necessary.  Upon completion of the 
work and before acceptance of the work, the work site Shall be cleared of equipment, unused 
materials, and rubbish to present a clean and neat appearance in conformance with the present 
condition of the site. 

5.24 Noise Control 
Work involving noisy operations Shall be restricted to the hours between 7:00 a.m. and 3:30 p.m.  
Noisy operations Shall be scheduled to minimize their duration.  

The Contractor Shall comply with all local controls and noise level rules, regulations and ordinances 
that apply to any work performed pursuant to the contract. 

Each internal combustion engine, used for any purpose on the job or related to the job, Shall be 
equipped with a muffler of a type recommended by the manufacturer.  No internal combustion engine 
Shall be operated on the project without said muffler. 
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Noise levels of trucks Shall not exceed 90 dBA at 50 feet as measured under the noisiest operating 
conditions.  For all other equipment, noise levels Shall not exceed 85 dBA.  Equipment that cannot 
meet these levels Shall be quieted by use of improved exhaust mufflers or other means. 

5.25 Asbestos And Lead Information 
This Section provides information pursuant to 29 CFR 1926.1101, WAC 296-62-07707, and all other 
applicable requirements concerning reporting on asbestos- and lead-contained materials.  

The information in this Section is based on the results of a good faith review and inspection of the 
Inspection and Condition Survey of Wastewater Treatment Division’s Stationary Cranes project that has 
been conducted to determine the presence of asbestos- or lead-containing building materials.  This 
review was conducted by King County’s Certified Building Inspector, in strict accordance with  

29 CFR 1926, WAC 296-62-077, WAC296-155-176, and with the accepted principles and protocol 
mandated by AHERA. 

The Contractor Shall notify all employees and subcontractors, who work or perform work subject to this 
Section, of the contents of this Section. 

5.26 Referenced Standards 
This Section incorporates by reference the latest revisions of the following documents.  They are part of 
this Section insofar as specified and modified herein.  In case of conflict between the requirements of 
this Section and the listed documents, the requirements of this section Shall prevail. 

Reference Title  

AHERA........................................ (Federal) Asbestos Hazard Emergency Response Act 
29 CFR 1926.1101......................Safety and Health Regulations for Construction: Asbestos 
WAC 296-62-077 ........................Occupational Health Standards:  Asbestos, Tremolite, Anthrophyllite 

and Actinolite 
WAC 296-155-176 ......................Safety Standards for Construction Work - Lead 

5.27 Asbestos Inspection 
The information in this Section is based on the results of a review of the Contract and inspections of the 
building areas and materials therein that will be affected by work under this Contract. 

Based on the results of the review of the Contract and inspections of the building areas and materials 
therein, the County’s Inspector has determined that the building areas that will be affected by work 
under this Contract, and materials therein, do not contain asbestos. 

5.28 Lead Inspection 
The site inspection to identify lead-containing materials was performed in conformance with the 
requirements of WAC 296-155-17609. 

Based on the results of the assessment, the County’s Inspector has determined that the proposed 
construction areas that will be affected by work under this Contract, and materials therein, do not 
contain lead. 
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5.29 Contractor’s Responsibility 
Should suspect material not identified in this section be encountered, immediately suspend all work that 
could disturb said material and notify the Project Representative who will implement the proper action.  
Do not proceed with work that could disturb the material until authorized by the Project Representative, 
in writing, to do so. 

5.30 County’s Responsibility 
Upon notification by the Contractor of the existence of suspect material not identified in this Section, the 
Project Representative will have said material inspected and analyzed for the presence of asbestos or 
lead, as required.  The inspection and analytical work will meet the requirements specified under either 
Section 6-28 or Section 6-29, as may be applicable.  

If the results of the inspection and analysis confirm the presence of asbestos in the suspect material, 
the County will take the necessary actions for compliance with 29 CFR 1926.1101.  After compliance is 
obtained, the Project Representative will notify the Contractor in writing so that work under this contract 
can proceed. 

If the results of the inspection and analysis confirm the presence of lead in the suspect material, the 
County will take the necessary actions for compliance with WAC 296-155-176.  After compliance is 
obtained, the Project Representative will notify the Contractor in writing so that work under this Contract 
can proceed. 

If the results of the inspection and analysis confirm that the suspect material is free of asbestos and 
lead, the Project Representative will notify the Contractor in writing so that work under this Contract can 
proceed 

5.31 Health and Safety 
A. Summary 

1. This Section specifies procedures for complying with applicable laws and regulations related 
to worker safety and health.  It is not the intent of the County to develop, manage, direct, 
and/or administer the safety and health programs of contractors or in any way assume the 
responsibility for the safety and health of their employees.  It is required that all Contractors 
adhere to applicable federal, state and local safety and health standards. 

2. This Section describes the requirements for submittal of the Contractor’s Site Specific 
Health and Safety Plan (HASP). 

3. Contractors and subcontractors Shall be solely responsible for identifying and determining 
all safety codes, standards, and regulations which are applicable to the work. 

4. Contractor and subcontractors are encouraged to use the consulting services of the State of 
Washington’s Department of Labor and Industries (WISHA ). The Seattle Field Office is 
located at: 

315 5th Ave. South, Suite 200 
Seattle, WA 98104-2607,  
206-515-2800 
http://www.lni.wa.gov/wisha/ 

Call or write for assistance with the requirements of this Section 

5. Implement the Accident Prevention Program (APP) accepted at the conclusion of the bid 
evaluation. 

http://www.lni.wa.gov/wisha/
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6. The HASP submittal Shall be accepted and implemented per Section 6-32E requirements 
prior to the start of site work. 

7. All work required in the Contract Shall meet the requirements in RCW 49.17 and 29 CFR 
1926 and be considered in the bid amount per RCW 39.04.180. 

B. Reference Standards 

1. Comply with and implement current applicable federal, state and local health and safety 
standards including, but not limited to, the following: 

Reference Title  
29 USC 651 et seq. ...............Federal Occupational Safety and Health Act 
29 CFR 1910.146 ..................Permit Required Confined Spaces 
29 CFR 1910.147 ..................Control of Hazardous Energy (lockout/tagout) 
29 CFR 1926 .........................Safety and Health Regulations for Construction 
Chapter 296-24 WAC............WISHA General Safety and Health Standards 
Chapter 296-37 WAC............WISHA Safety Standards for Commercial Diving 
Chapter 296-45 WAC............WISHA Electrical Workers Safety Rules 
Chapter 296-62 WAC............WISHA General Occupational Health Standards 
Chapter 296-65 WAC............WISHA  Asbestos Removal & Encapsulation 
Chapter 296-67 WAC............WISHA Process Safety Management Standards  
Chapter 296-155 WAC..........WISHA Construction Safety 
Chapter 296-800 WAC .........WISHA Safety and Health Core Rules 
Chapter 296-824 WAC .........WISHA  Emergency Response 
NFPA820...............................Fire Protection in Wastewater Treatment and Collection 

Facilities 
RCW 49.17............................Washington Industrial Safety and Health Act (WISHA) 
RCW 39.04.180.....................Trench Safety Systems, Safety Systems Required 
WAC296-800-110..................Employer responsibilities: Safe workplace Summary 

C. Submittals 

1. APP (Accident Prevention Plan)  

a. After original submittal receives a disposition allowing implementation, submit three 
copies within five days of the effective date of the NTP. 

2. HASP (Project Specific/Site Specific Health and Safety Plan) 

a. Submit Contractor HASP for all Contract work for review and disposition before 
beginning work on any King County site. 

3. Incident Report(s):  Provide four copies. 

4. Minutes and list of attendees of the pre-job safety meeting:  Provide four copies.  Submit 
within three days of the meeting. 

5. Minutes and list of attendees of weekly safety tailgate meeting:  Provide four copies.  Submit 
within three days of the meeting. 

6. Monthly Contractor Injury Report:  Provide four copies each month on Form 6-31A.   Submit 
within ten days of the end of each month 

7. Notice and listing of flammable liquids and liquefied petroleum gases when planned to be 
used on the work site. 

D. Quality Assurance 

1. Review the entire scope of work, the work site location, adjacent structures and systems, 
and applicable Contract requirements to ensure, by personal review and examination, and 
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by such other means as appropriate, the safety considerations and requirements that Shall 
be addressed and planned prior to the start of work. 

2. Ensure that Contractor’s employees and the subcontractor’s employees comply with the 
APP and HASP. 

3. Designate a Health and Safety Supervisor on site with appropriate training, responsibility 
and full authority to coordinate, implement, and enforce the Contractor’s APP and HASP for 
the duration of this Contract. The name and telephone number of the County’s Health and 
Safety Supervisor and alternate Shall appear in the APP and HASP. 

4. Ensure that safe work principles and practices are followed in completing work tasks. 

E. Project Specific/Site Specific Health and Safety Plan (HASP) 

1. Comprehensive HASP covers all aspects of the Contractor’s work activities related 
specifically and distinctly to the work and site conditions.  The HASP Shall be based on a 
site specific hazard analysis and Shall explain how the APP elements and any Contract 
specific safety procedures Shall be applied to the identified hazards in the work. 

2. HASP organization:  Organized and bound to readily accept revisions and additions. 

a. Outline form. 

b. Table of contents. 

c. Numbered pages 

3. This paragraph describes certain minimum precautions for consideration in developing an 
APP and HASP. Include in the HASP all of the items below which may apply to the work.  
There may be other items not noted below which the Contractor Shall address in the HASP.  
Items below which are not needed, note in the HASP as not applicable. 

a. Hazard Communication (WAC 296-62 Part C): 

(i) Contaminant gases that may be encountered include but are not limited to 
hydrogen sulfide, methane, carbon monoxide, carbon dioxide and sulfur dioxide. 

(ii) Provide a written Hazard Communication Program and emergency management 
plan addressing these and other potential hazardous substances that may exist 
and/or be brought on site during the work. 

(iii) For work requiring the use of hazardous materials and chemicals, provide a list and 
corresponding Material Safety Data Sheets (MSDS) for hazardous chemicals to be 
used on site.  If no hazardous chemicals are to be used, provide statement to that 
effect. 

b. Confined Space (296-809 WAC): 

(i) The nature of the work may expose workers to permit-required confined spaces 
having possible explosive, toxic and oxygen deficient atmospheric conditions 

(ii) Prior to execution of work in confined spaces, Provide a written Permit Required 
Confined Space Safety Program that meets the requirements of 29 CFR 1910.146 
and WAC 296-62 Part M. 

c. Hazardous Energy Control:  Lockout/Tagout (296-803 WAC): 

(i) The nature of the work may expose workers to hazardous energy sources that 
include, but are not limited to, electrical, mechanical, pneumatic, hydraulic, thermal, 
and computerized systems 
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(ii) Provide a written plan outlining safe work practices addressing hazardous energy 
control procedures that meet the requirements of 29 CFR 1910.147 and 296-803 
WAC. 

d. Fall Prevention and Protection (WAC 296-24 Part J-1 and WAC 296-155 Part C-1): 

(i) The nature of the work may expose workers to fall hazards. 

(ii) Provide a written Fall Prevention and Protection plan outlining safe work practices 
addressing fall hazards that meet the requirements of WAC 296-24 Part J-1 and 
WAC 296-155 Part C-1. 

e. Personal Protective Equipment (WAC 296-24 Part A-2): 

(i) The nature of the work may expose workers to miscellaneous injury hazards to the 
head, hands, feet, body, eyes, ears, etc. 

(ii) Provide a written Personal Protective Equipment plan outlining safe work practices 
addressing the use of personal protective equipment and clothing that meet the 
requirements of WAC 296-24 Part A-2. 

f. Underground Construction (WAC 296-155 Part Q) 

(i) Provide a written program detailing how employees and County staff on the site will 
be protected from the all applicable dangers of underground construction.   

g. Biological Agents (WAC 296-62 Part J): 

(i) Wastewater systems carry a wide spectrum of disease-producing organisms. 

(ii) Provide a written hazard communication and biological/bloodborne pathogen 
program detailing the preventive measures to be taken to provide an appropriate 
work environment for all site employees as well as County staff on site.  These 
may include, but are not limited to, the following: 

(iii) Instruction in appropriate measures to avoid contamination. 

(iv) A preventative inoculation program (tetanus/diphtheria, etc.) available to all 
employees. 

(v) Personal protective equipment and clothing to protect against infection, including 
rubber boots with full sole and heel steel insert-liners, safety glasses or goggles, 
and gloves. 

(vi) Facilities for workers to clean up, wash and maintain good personal hygiene 
practices. 

h. Process Safety Management (Chapter 296-67 WAC): 

(i) The County uses chlorine (as a disinfectant), and propane, and generates digester 
gas (methane) at the wastewater treatment plants.  Chlorine in small 
concentrations can cause irritation or burning of skin, coughing, pulmonary edema, 
and inflammation of the respiratory tract; in greater concentrations, they can cause 
cardiac complications. 

(ii) At a minimum, provide a written Hazard Communication Program detailing the 
preventive measures to be taken to provide an appropriate work environment for its 
employees as well as County staff on site.  Where Contractor’s work involves 
modifications to the chlorine, propane, and/or digester gas systems, provide a 
detailed Management of Change (WAC 296-67-045). 
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i. Fire Protection- Hot Work and Hot Work Permits (HWP): 

(i) A HWP is utilized in all WTD facilities and construction sites where the potential for 
the ignition of explosive gases, liquids and/or flammable/ combustible materials or 
oxygen enriched atmospheres may potentially exist. 

(ii) Identify any type of work that produces a possible source of ignition in the 
presence of a fuel and oxygen (Fire Triangle) such as sparks, static electricity, 
welding, torch cutting, flame heating, brazing, grinding, sanding, and drilling.  
These activities are considered extremely dangerous in areas where the potential 
for a Lower Explosive Limit (LEL) above 10% or oxygen enriched atmosphere 
above 23% could be encountered. 

(iii) A HWP is required for areas that are classified per the WAC and NFPA 820, as 
applicable. 

(iv) Permit-Required Confined Spaces. 

(v) Process Safety Management system areas. 

(vi) Class 1 Division 1/Division 2 hazardous locations. 

(vii) All other areas where the hot work would be in close proximity to combustibles or 
flammables. 

(viii) Contractor HWP:  for all sites under Contractor control.  Annotate how Contractor 
HWP is established and employ a system for issuing HWPs and monitoring their 
use. 

(ix) HWPs are valid only for the parties performing the work, the work shift during 
which the work is conducted, and only for the conditions observed and evaluated 
when the permit is issued. 

j. Suspect Material: 

(i) Promptly suspend work and notify the Project Representative of unusual 
conditions, including oily soil found on work site.  Work Shall remain suspended 
until authorized in writing by the Project Representative to resume. 

k. Commercial Diving Operations (Chapter 296-37 WAC): 

(i) Due to the hazards associated with commercial diving operations conducted within 
wastewater collection, conveyance and treatment facility systems, specific safety 
protocols and procedures are required to ensure worker and diver safety. 

(ii) Provide a comprehensive Safe Practices Manual for Diving Operations which 
complies with Chapter 296-37 WAC. 

l. Undeterminable Injuries 

(i) Certain types of incidents may result in injuries to an employee that are not 
immediately apparent, but which could impair the employee’s ability to perform 
work safely.  Describe your procedure for determining if an employee with an 
undeterminable injury may safely work on the work site. 

m. Flammable Liquids and Liquified Petroleum Gases (LPG): 

(i) No propane, propylene, butane, isobutane, and butylenes Shall be stored inside 
buildings. 

(ii) When materials listed in The Hazard Communication Program (Paragraph E.3) are 
to be used on the work site, submit listing of the materials and notice prior to arrival 
on the work site (C. 7 Submittals). 
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F. Utilities 

1. During the performance of the work, take appropriate precautions when working near, 
around, and/or with utilities and dangerous substances, in order to protect the health and 
safety of the worker, the public, property and the environment. 

a. Provide a flagged warning line for all work conducted in proximity to power lines.  
Coordinate with utility owner for this work. 

b. Coordinate with the utility owner and the Project Representative to obtain approval to 
disconnect or reconnect utilities. 

G. Safety and Health Compliance 

1. The Project Representative reserves the right to audit the Contractor’s APP and 
implementation of HASP.  The Project Representative reserves the right to stop that portion 
of the Contractor’s work that is determined to be an imminent or immediate threat to worker 
health or safety.  Ongoing work and hazardous situations that are considered a safety or 
health risk by the Project Representative Shall be corrected immediately. 

2. Ensure that necessary air monitoring, ventilation equipment, protective clothing, hazardous 
energy control devices, fall prevention and other specified supplies and equipment are made 
readily available to employees to facilitate implementation of the APP and the HASP. 

3. All posted Offsite Facility Entry protocols Shall be followed.  Enter all pump stations and 
regulator stations in teams of two or more.  With written approval of the Project 
Representative, Contractor employees may enter alone only for short-term walk through 
inspections that do not involve working on ladders, with electrical equipment, or entering 
confined spaces.  Any work beyond short term work which involves Contractor employees 
working alone requires written approval of the Project Representative. 

4. Notify the Project Representative immediately of all incidents involving personal injury 
and/or property damage.  Provide a written report known as the Incident Report within 24 
hours of any incident.  Report for each incident occurrence Shall include: 

a. Description of event. 

b. Names of personnel involved. 

c. Description of injuries and treatment required (short term and long term). 

d. Description of property damage. 

e. Site visits and inspections of other agencies as a result of an incident.  Include names of 
the persons, purpose of the visit, and any other pertinent information. 

5. Conduct a pre-job safety meeting with Contractor staff and with all subcontractor staff.  
Submit list of attendees and minutes of pre-job safety meeting. 

6. Conduct all weekly safety tailgate meetings.  Submit list of attendees and minutes of weekly 
safety tailgate meetings. 

7. Submit a Monthly Contract Injury Report on Form 6-31-A.  Provide a Monthly Contractor 
Injury Report consisting of a summary if the current month’s injury accidents. 

8. Use of intoxicants, illegal, or debilitating drugs while working on a County   contract is 
prohibited 

9. Failure to comply with safety and health regulations will result in work suspension until 
adequate safety and health measures are implemented. 
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H. Site Specific Health and Safety Plan Revisions 

1. In the event that the Project Representative, regulatory agencies, or  jurisdictions determine 
that the HASP or associated documents, or organizational structure to be inadequate to 
protect employees and the public: 

2. Modify the APP and HASP to meet the requirements of said regulatory agencies, 
jurisdictions, and/or the Project Representative. 

3. Provide submittal for revisions to the APP and HASP within 7 days of the notice of 
requirement for modification. 

4. The revision Shall be approved by the Project Representative prior to changing work 
practices. 

I. Posting 

1. Provide and maintain a copy of the accepted APP and the HASP at the Contractor’s job site 
office and at each of the subcontractors’ offices. 

J. Compliance 

1. Failure to comply with this Section will result in work suspension until adequate safety and 
health measures are implemented. 



Page 32 of 65, ITB# 06-021 Crane Inspection Services DNR 

6-31A - MONTHLY CONTRACTOR INJURY SUMMARY REPORT 

Contract Name:  

Contract No:    

Month and Year of Report:    

Contractor:    

OSHA RECORDABLE CASES 

 NUMBER OF CASES  

Work Group Classification Reporting Month Year to Date Total 

Hourly Employees   

Supervisory Personnel   

TOTAL   

LOST TIME ACCIDENTS 

 NUMBER OF CASES LOST WORKDAYS 

Work Group Reporting Month Year to Date Reporting Month Year to Date 

Hourly      

Supervisory     

TOTAL     

TOTAL HOURS WORKED AT CONTRACT SITE 

Reporting Month  

Year-to-Date  

INCIDENT AND SEVERITY RATE 

Date of last lost-time accident  
Number of hours worked since last lost-time accident  

Incident Rate = Total Number of OSHA Recordable Cases X 200,000 

Divided by Total Hours Worked at Project Site 

Severity Rate = Total number of Lost Workdays X 200,000 
Divided by Total Hours Worked at Project Site 

RATES REPORTING MONTH YEAR TO DATE 
Incident Rate   
Severity Rate   

END OF SECTION 
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CRANE LOCATIONS 
 

EAST DIVISION 

ALKI STORMWEATHER TREATMENT PLANT 
3380 Beach Drive SW, Seattle 

MURRAY AVENUE PUMP STATION 
7015 Beach Drive SW, Seattle 

BARTON STREET PUMP STATION 
9005 Fauntleroy Way Sw, Seattle 

NORTH CREEK PUMP STATION 
18707 North Creek Parkway, Bothell 

BELLEVUE PUMP STATION 
595 - 102nd Avenue SE, Bellevue 

NORTH MERCER PUMP STATION 
7631 SE 22nd Street, Mercer Island 

BLACK DIAMOND PUMP STATION 
32923 Railroad Ave (Jones Lake Rd), Black 
Diamond 

SIXTY- THIRD PUMP STATION 
3535 Beach Drive SW Seattle 

HEATHFIELD PUMP STATION 
3541 163rd  Ave. Se, Bellevue 

SOUTH HENDERSON STREET PUMP STATION 
5327 South Henderson Street, Seattle 

HENDERSON  CSO  INLET REGULATOR 
4203 S. Fairbanks Street, Seattle 

SOUTH MERCER ISLAND PUMP STATION 
East Mercer Way & SE 72nd St, Mercer Island 

HENDERSON  CSO  OUTLET REGULATOR 
9829 42nd Avenue South, Seattle 

SOUTH  PLANT 
1200 Monster Road SW, Renton 

HOLLYWOOD PUMP STATION 
14815 NE 124th Street, Redmond 

SUNSET PUMP STATION 
3730 W. Lake Sammamish Pkwy SE, Bellevue 

INTERURBAN PUMP STATION 
13980 Interurban Avenue So, Tukwila 

SWEYOLOCKEN PUMP STATION 
3100 Bellevue Way SE, Bellevue 

JUANITA BAY PUMP STATION 
9290 Juanita Drive NE, Kirkland 

WILBURTON PUMP STATION 
SE 10th Street and 121st Avenue SE, Bellevue 

KIRKLAND PUMP STATION 
3rd Street and Park Lane, Kirkland 

YARROW BAY PUMP STATION 
4400 Lake Washington Boulevard NE, Kirkland 

LAKELAND HILLS 
699 Oravetz Road, Auburn 

YORK PUMP STATION 
14120 NE 124th Street, Redmond 

MEDINA PUMP STATION 
NE 8th & 81st AVE. NE, Medina 
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CRANE LOCATIONS 
 

WEST DIVISION 
30TH AVENUE NE PUMP STATION 
4703 30th Avenue NE, Seattle 

LAKE BALLINGER PUMP STATION 
2205 N 205th St. (Lake Ballinger Way), Seattle 

BELVOIR PUMP STATION 
1901 Suber Drive NE, Seattle 

LANDER STREET REGULATOR STATION #1 
2499 East Marginal Way South, Seattle 

CARKEEK PUMP STATION & TREATMENT PLANT 
1201 NW Carkeek Park, Road, Seattle 

MATTHEWS PARK PUMP STATION 
9310 Sand Point Way NE, Seattle 

DEXTER REGULATOR STATION 
1419 Dexter AVE. N, Seattle 

MONTLAKE BOULEVARD REG.  STATION 
2910 Montlake Boulevard E, Seattle 

DUWAMISH PUMP STATION 
4501 East Marginal Way South, Seattle 

NORTH BEACH PUMP STATION 
9921 Triton Drive NW, Seattle 

EAST MARGINAL PUMP STATION 
7319 East Marginal Way South, Seattle 

RAINIER AVENUE PUMP STATION 
3761 Rainier Avenue S, Seattle 

ELLIOT WEST  CSO  CONTROL FACILITY 
545 Elliot Avenue West, Seattle 

RICHMOND BEACH PUMP STATION 
2640 NW 198th St., King County 

HIDDEN LAKE PUMP STATION 
16700 10th Avenue NW, Seattle 

UNIVERSITY REGULATOR STATION 
1901 NE Pacific Place, Seattle 

INTERBAY PUMP STATION 
1601 W Garfield St., Seattle 

WEST MARGINAL WAY PUMP STATION 
7119 West Marginal Way SW, Seattle 

JAMESON BUILDING 
2501 West Jameson, Seattle 

WEST POINT WASTEWATER TREATMENT PLANT 
(WPTP)  
1400 Utah Street West, Seattle 

KENMORE PUMP STATION 
6719 NE 175th Street, Kenmore 

WEST SEATTLE PUMP STATION 
3001 Harbor Ave SW, Seattle 

 WOODINVILLE PUMP STATION 
12900 Woodinville-Duvall Road, Woodinville 
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Section 6 – Bid Response 

6.1 Rules of Price Evaluation  
The vendor awarded this Contract for Crane Inspection Services shall not be the same Contractor 
awarded the Contract for DNR’s Crane Maintenance and Repair.  The Contractor awarded the 
Contract for DNR’s Crane Maintenance and Repair shall not be a responsible bidder for this ITB.  

Bids meeting all requirements of this ITB will be evaluated on price. 

Bidders are advised that including your company’s Terms and Conditions or modifying the ITB terms 
and Conditions may render your bid non-responsive.    

6.2 Prompt Pay Discount 
Prompt payment discounts offered by Contractors shall be used to calculate the low bid provided the 
discount offered allows a minimum of 20 days for payment.  The number of days is calculated from 
the date of acceptance of goods or services or from the date a complete invoice is date stamped as 
received by King County, whichever event occurs last, and the check/warrant date.  The County will 
take advantage of any prompt payment discount terms bid.  Discount periods shall be extended if: 

A. The date printed on the invoice is more than three days earlier than the invoice receipt date; 

B. The delay is caused awaiting a credit memo, invoice correction, adjustment or reissue; 

C. An invoice is received prior to receiving goods ordered. 

Prompt pay discount offered   % -   Days, Net   

6.3 Pricing 
In the event of a discrepancy between the unit price and the extended price, the unit price will prevail. 

Item# Qty Description Unit Price Extended 
Price 

1 42 Cranes Visual and Load-test 3-6 Ton, year 2006 $       $       

2 21 Cranes Visual and Load-test 7-50 Ton, year 2007 $       $       

3 131 Cranes Visual and Load-test 0.25-2 Ton, year 2008 $       $       

(Please Enter this Value on The Cover Page)     Grand Total: $       
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6.4 References  
List the names and addresses of four (4) customers, for whom the bidder has performed or provided 
similar goods and/or services, preferably in Washington State, for a period not less than one (1) year. 
Include dates, contact persons and telephone numbers. Should any reference submitted by a bidder 
be found unsatisfactory, King County, at its sole option, may reject that bidder’s bid. King County shall 
be the sole judge in determining a satisfactory/unsatisfactory reference response. Reference must 
be submitted with bid. 

Company Name:  Company Name:  

Company Address:  Company Address:  

Company Phone:  Company Phone:  

Contact Person:  Contact Person:  

Dates:  Dates:  
 

Company Name:  Company Name:  

Company Address:  Company Address:  

Company Phone:  Company Phone:  

Contact Person:  Contact Person:  

Dates:  Dates:  
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2006             LOAD TEST 3 - 6 TON   
Facility Item 

# 
Location Description Capacity 

(tons) 
Manufacturer Model # Serial # Year 

Installed 
Access Last 

Inspection 
Last Load 

Test 
East Section 

Alki CSO 
Treatment Plant 1 Primary clarifier, center Jib 0.5 Yale ? 1639702A 1999 Good 10/2005 10/4/2005 
  2 Primary clarifier, east Monorail 1 Shaw Box 8OLO1018D16 99GO1811 1999 Good 10/2005 10/4/2005 
  3 Control room, west Monorail 1 Yale ? ? 1986 Bad 10/2005 10/4/2005 
  4 Sludge pump room Bridge 1 Bantam ? AP1207 1986 Bad 10/2005 10/4/2005 
  5 Primary clarifier, west Monorail 2 Shaw Box 8OLO1018D16 99GO1812 1999 Good 10/2005 10/4/2005 

  6 
Chlorine storage room/ 
generator room Monorail 2 Yale 

KEW2-
16RT15/4S4 KW305342C 1986 Good 10/2005 10/4/2005 

  7 Primary clarifier Monorail 2 Harrington CF020-10 CF4683 771 912 2005 Good 10/2005 2005 
Barton Street 
Pump Station 8 Control room Bridge 2 Coffing ? 2.109.F.FZ 1962 Bad 10/2005 10/5/2005 
  9 Motor/pump room Monorail 2 Chester Zeph ? AG7343 1962 Fair 10/2005 10/5/2005 
Bellevue Pump 
Station 10 Motor room Monorail 2 Budgit 112346-10 175254 1965 Good 9/2005 9/21/2005 
Black Diamond 
Pump Station 11 Control room Monorail 2 Wright ? 15-024659 1992 Good 10/2005 10/10/2005 
Heath Pump 
Station 12 Motor room, east Monorail 3 Wright Series 15 15-023445 1987 Bad 9/2005 8/6/2003 
  13 Motor room, west Monorail 3 Wright Series 15 15-023449 1987 Bad 9/2005 8/6/2003 
  14 Pump room, east Monorail 3 Wright Series 15 15-023447 1987 Bad 9/2005 8/6/2003 
  15 Pump room, west Monorail 3 Wright Series 15 15-023448 1987 Bad 9/2005 8/6/2003 
Hollywood Pump 
Station 16 Control room Bridge 1 Budgit 113454-5 154705 1975 Good 9/2005 9/22/2005 
Interurban Pump 
Station 17 

Storage room (wet well fan 
room) Monorail 1 Budgit 8303 Jul-94 1996 Fair 10/2005 10/6/2005 

  18 Valve room Bridge 1 Harrington CF010 CF4671 736 189 2005 Fair 10/2005 2005 
  19 Motor room Bridge 2 Budgit ? D7-94 1996 Fair 10/2005 10/6/2005 
  20 Generator room Monorail 5 Shaw Box 11548402 LA-7917-1 1996 Good 10/2005 8/11/2003 
  21 Motor room Bridge 5 Chester ELG1532-2 ELG280-5 1996 Fair 10/2005 8/11/2003 
Juanita Pump 
Station 22 Control room Monorail 2 Yale 475CS AL-160760 1969 Good 9/2005 9/21/2005 
Kirkland Pump 
Station 23 Control room Bridge 2 Harrington CF010-22 CF4683771874 2005 Good 9/2005 2005 
Lakeland Hills 25 Control room Monorail 2 Bantam ? LP1741 1996 Good 10/2005 10/10/2005 
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Facility Item 

# 
Location Description Capacity 

(tons) 
Manufacturer Model # Serial # Year 

Installed 
Access Last 

Inspection 
Last Load 

Test 
Pump Station 
Medina Pump 
Station 27 Motor room Bridge 3 Robins/Myers S2.3.19M14C 490750C1 1987 Bad 9/2005 8/19/2003 
Murray Pump 
Station 28 Control room Bridge 2 Coffing ? 2.285.H.LA 1962 Fair 10/2005 10/5/2005 
North Creek Pump 
Station 29 Pump room Jib 0.5 Yale KEL1/222LG15S1 16465031 1999 Good 9/2005 9/22/2005 

  30 
Wet well (coord 
compressor) Monorail 0.5 Yale kal1/236Lg2s1sr 16465571 1999 Good 9/2005 9/22/2005 

  31 Mezzine motor room Bridge 5 Wright C3W05 533208136 1999 Good 9/2005 8/6/2003 
  32 Pump room Bridge 5 Wright C2W05 5322011442 1999 Fair 9/2005 8/6/2003 

East Section (continued) 
North Mercer 
Pump Station 33 Control room Monorail 1 Yale 476CS AL152028 1970 Good 9/2005 9/20/2005 
South Mercer 
Island Pump Stn 185 New          
South Treatment 
Plant 34 

Maintenance building, 
electrical shop north Jib 0.5 CM F L-0219LF 1995 Good 10/2005 10/5/2005 

  35 
Polymer storage (needs tall 
ladder)(Coord D. Stewart) Monorail 1 R&M DB142 1740749501 1996 Good 10/2005 10/5/2005 

  36 
Maintenance building, 
electrical shop south Jib 0.5 CM F L-0331LH 1995 Good 10/2005 10/5/2005 

  37 
Dechlorination building 
(dismantled) Monorail 2 Yale KEW2-16RT1584 KW305140C 1986 Good Dismantled 7/16/2002 

  38 Grit building, upper level Bridge 2 Wright ? 15-023239 1964 Bad 10/2005 10/6/2005 
  39 Odor treatment Monorail 2 Ingersoll THU020 ?   Good 10/2005 10/6/2005 
  186 Grit odor treatment (new)                   

  40 
Maintenance building, 
electrical shop Monorail 3 Shepard ? 119521 1964 Good 10/2005 8/7/2003 

  41 
Effluent pump station, 
outside Monorail 5 Shaw Box M509812 1664305 1986 Good 10/2005 8/7/2003 

  42 
Grit building, lower level 
(out of service) Bridge 5 Shepard ? 120000 1962 Good 10/2005 out of service 

  43 
Maintenance building, 
machine shop Bridge 5 Paulson ? 66656H 1964 Good 10/2005 8/7/2003 
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Facility Item 

# 
Location Description Capacity 

(tons) 
Manufacturer Model # Serial # Year 

Installed 
Access Last 

Inspection 
Last Load 

Test 

  44 
Pump building, bar screen 
access Monorail 5 Shepard ? 119523 1964 Bad 10/2005 8/7/2003 

  45 
Pump building, bar screen 
room Bridge 5 Whiting ? 53813 1964 Bad 10/2005 8/7/2003 

  46 Effluent pump station, inside Bridge 30/50 Kaverit ? 1084 1986 Good 10/2005 11/9/2004 

  47 
Pump building, pump rm 
(has alarm) Bridge 25 Paulson ? W00114306 1964 Good 10/2005 11/9/2004 

  179 
Dewatering centrifuge room 
(new) Bridge 10 Yale 

DEW10-
35M15D4 04F08K525 2005 Good     

  180 
Dewatering maintenance 
room (new) Bridge 10 Yale 

DEW10-
35M15D4 04F08K526 2005 Good     

  24 Mobile Crane EWT 038 Lic 46663C   National Series 1100 ID#25237     10/2005 Tagged Out 
  26 Mobile Crane EWT 072 Lic 72896C   Liftmooore 5000 T724W68     10/2005 10/6/2005 
  61 Mobile Crane EWP120 Lic 23335C   Liftmooore 3200 E1010W7     10/2005 Failed 
  62 Mobile Crane EWP114 Lic 23333C   Liftmooore 3200 E1011W7     10/2005 10/6/2005 
  90 Mobile Crane EWP073 Lic 72897C   Liftmooore 5000 T724W68     10/2005 10/6/2005 
  108 Mobile Crane EWP119 Lic 23336C   Liftmooore 3200 E1010W7     10/2005 10/6/2005 
  113 Mobile Crane EWP116 Lic 23337C   Liftmooore 3200 E1054W7     10/2005 10/6/2005 
South Henderson 
Pump Station 48 Control room Bridge 1 Budgit 113455-5 D-356-3R 1976 Good 10/2005 10/5/2005 
South Henderson 
CSO (new) 182 Outlet regulator structure Bridge 2 Shaw Box 80H02-036D28-2 ? 2005 Good     

  183 Inlet regulator structure Manaul host 1 
Lift Tech 
Budgit 8312 04IU003 2005 Good     

  184 Inlet regulator structure Manaul host 1 
Lift Tech 
Budgit 8312 04IU004 2005 Good     

Sweyolocken 
Pump Station 49 Motor room  Bridge 3 Shaw Box 80L03045S09 03I04808 2005 Bad 9/2005 7/1/2002 

East Section (continued) 
Sunset Pump 
Station 50 Control room Monorail 3 Yale KEW3-50TH1453 K115195 1987 Good 9/2005 8/15/2003 
  51 Motor room, east Monorail 3 Wright ? 15-023450 1987 Bad 9/2005 8/15/2003 
  52 Motor room, west Monorail 3 Wright ? 15-023441 1987 Bad 9/2005 8/15/2003 
  53 Pump room, east Monorail 3 Wright ? 15-023442 1987 Bad 9/2005 8/15/2003 
  54 Pump room, west Monorail 3 Wright ? 15-023446 1987 Bad 9/2005 8/15/2003 
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Facility Item 

# 
Location Description Capacity 

(tons) 
Manufacturer Model # Serial # Year 

Installed 
Access Last 

Inspection 
Last Load 

Test 
Wilburton Pump 
Station 55 Motor room Monorail 1 Budgit 309826-85A 101803 1965 Bad 9/2005 9/20/2005 
Yarrow Bay Pump 
Station 56 Control room Bridge 1 Budgit 318090-68 82439 1968 Good 9/2005 9/21/2005 
York Pump Station 57 Wet well, west Jib 0.5 Chester ZEPHYR AP-11063 1992 Bad 9/2005 7/3/2002 
  58 Wet well Wall jib 1 Spanco ? ? 1992 Bad 9/2005 7/3/2002 
  59 Pump room Bridge 4 Kranco TRC ? 1992 Fair 9/2005 8/8/2003 
  60 Control room Bridge 6 Kranco TRE-SC 889003 1992 Good 9/2005 8/8/2003 
63rd Ave. SW  
Pump Station 63 Control room Monorail 3 Yale D-179473 ? 1962 Bad 10/2005 8/18/2003 
  64 Control room Jib 3 Chester Zeph ? LG3547 1962 Bad 10/2005 8/18/2003 

West Section 
30th Ave. NE 
Pump Station 65 Control room Bridge 1 CM H L3894MS 1971 Good 10/2005 10/3/2005 
  66 Motor room Monorail 1 CM H L0316MR 1971 Fair 10/2005 10/3/2005 
Ballinger Pump 
Station 67 Motor room Monorail 1 R&M 54-1-20 159825VH1 1993 Fair 9/2005 9/26/2005 
  68 Control room Monorail 2 R&M D2-2-74 159823VH1 1993 Good 9/2005 9/26/2005 
  69 Pump room, next to steps Monorail 2 R&M 5B-2-32 159826VH1 1993 Fair 9/2005 9/26/2005 
  70 Pump room, left side Monorail 2 Budgit 8263B 3191 1993 Fair 9/2005 9/26/2005 
  71 Pump room, right side Monorail 2 Budgit 8263B 3191 1993 Fair 9/2005 9/26/2005 
  72 Wet well Monorail 2 R&M D-2-55 159824VH1 1993 Good 9/2005 9/26/2005 
  73 Pump 1 Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005 
  74 Pump 2 Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005 
  75 Pump 3 Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005 
  76 Pump 4 Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005 
  77 Pump 7, right Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005 
  78 Pump 8, left Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005 
Belvoir Pump 
Station 79 Control room Monorail 1 CM H L9033MV 1971 Fair 10/2005 10/3/2005 
Carkeek Pump 
Station 80 Pump room, east Monorail 2 Budgit M-4183 3316 1994 Bad 9/2005 9/27/2005 
  81 Pump room, center Monorail 2 Wright ? 15-024734 1994 Bad 9/2005 9/27/2005 
  82 Pump room, west Monorail 2 Wright ? 15-0273 1994 Bad 9/2005 9/27/2005 
  83 Chemical storage room Bridge 2 Budgit W09170 20431 1962 Good 9/2005 9/27/2005 
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Installed 
Access Last 
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Last Load 

Test 
  84 Motor room Bridge 3 R&M DC-3-31 166143C01 1994 Good 9/2005 8/11/2003 

West Section (continued) 
Dexter Ave. 
A128Regulator 
Station 85 Gate room, north Stat hoist 10 Budgit ? ? 1972 Bad 9/2005 11/8/2004 

  86 Gate room, south Stat hoist 10 Budgit M507530 ? 1972 Bad 9/2005 11/8/2004 
Duwamish Pump 
Station 87 Wet well Monorail 2 Budgit M505083 33345R 1969 Bad 10/2005 10/3/2005 
  88 Garage Bridge 5 Kone CXT500 H0423961 2005 Good 10/2005 10/3/2005 
East Marginal Way 
Pump Station 89 Wet well Monorail 0.5 Harrington CF4 26772 1964 Bad 10/2005 10/4/2005 
  91 Control room Jib 2 Bushman 484CMSC 23009 2001 Good 10/2005 10/4/2005 
      (extension) 2 Chester ELM-2 ELM-1072-2 2001 Good 10/2005 10/4/L1832005 

  92 Motor room 3 Monorail 2 Coffing CTH-2G 
CB-2-102-H-2N-
1 2001 Good 10/2005 10/4/2005 

  155 Motor room 2 Monorail 2 Coffing CTH-2G 
CB-2-103-H-2N-
1 2001 Good 10/2005 10/4/2005 

  156 Motor room 1 Monorail 2 Coffing CTH-2G 
CB-2-104-H-2N-
1 2001 Good 10/2005 10/4/2005 

  93 Pump room 1 Jib 2 Ruger ERO-1872 45697 2001 Good 10/2005 10/4/2005 
  154 Pump room 2 Jib 2 Ruger ERO-1872 45696 2001 Good 10/2005 10/4/2005 
Elliott CSO 187 Motor Room  7.5    2005 Good   
 188 Pump Room East  7.5    2005 Bad   
 189 Pump Room Center  7.5    2005 Bad   
 190 Pump Room West  7.5    2005 Bad   
Hidden Lake 
Pump Station 94 Control room Monorail 2 Budgit W0014941 ? 1962 Good 9/2005 9/26/2005 
Interbay Pump 
Station 95 Wet well Bridge 5 Paulson ? 122103 1967 Bad 9/2005 8/20/2003 
  96 Generator room Bridge 7.5 Paulson ? 122104 1967 Good 9/2005 8/20/2003 
Jameson Building 97 Machine shop, south Bridge 1 Jet 1RS3-15 M698601006 1995 Good 9/2005 9/27/2005 
  98 Machine shop, north Bridge 1 Ingersoll SE2010H 314963 1995 Good 9/2005 9/27/2005 
  99 Garage Bridge 1 Jet 1RS3-15 B690101008 1995 Good 9/2005 9/27/2005 
  170 Mobile Crane EWP106 Jib 2700lb Liftmoore 2700 B73SP   Jameson 9/2005 Failed 
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  171 Mobile Crane EWP109 Jib 2700lb Liftmoore 2700 G767REE   Jameson 9/2005 9/27/2005 
  172 Mobile Crane EWP148 Jib 2700lb Liftmoore 2700 G766REE   Jameson 9/2005 9/27/2005 
  173 Mobile Crane EWP121 Jib 3200lb Liftmoore 3200 E1051W7   Jameson 9/2005 9/27/2005 
  174 Mobile Crane EWP123 Jib 3200lb Liftmoore 3200 E1055W7   Jameson 9/2005 9/27/2005 
Kenmore Pump 
Station 100 Storage room Bridge 1 Crowe ? Nov-81 1986 Good 9/2005 9/22/2005 
  101 Control room Monorail 5 P&H 54JH11A T64351 1986 Good 9/2005 7/15/2003 
  158 Pump storage room Monorail 2 Yale LTG  59677911 2001 Good 9/2005 9/22/2005 
  159 Standby generator room Monorail 1 Yale LTG  0815008262.9.20 2001 Good 9/2005 9/22/2005 
Lander 1 
Regulator Station 102 Gate room Bridge 1 Budgit ? ? 1971 Good 10/2005 10/3/2005 
Matthews Park 
Pump Station 103 Screen room Bridge 5 Paulson ? ? 1967 Bad 9/2005 8/12/2003 
  104 Engine room (upstairs) Bridge 15 Paulson W0014823 120798 1967 Good 9/2005 11/8/2004 

  178 Screen room (new) Jib 1 Bell-Howe 
HL1000K-20A10-
C6 SPH053-0909-04 2005 Good     

  105 Motor room Bridge 15 Paulson W0014824 120797 1967 Bad 9/2005 11/8/2004 
West Section (continued) 

Montlake 
Regulator Station 106 Gate room Bridge 3 Budgit 503156-1 877 1978 Bad 9/2005 8/12/2003 
North Beach 
Pump Station 107 Control room Monorail 2 Beebe ME020 11-83-1 1962 Bad 9/2005 9/27/2005 
Rainier Pump 
Station 157 Generator room Monorail 1 Budgit BEH 0132 313 227 2001 Good 10/2005 10/5/2005 
  109 Storage room Monorail 1 Yale 2316 AP 198829 1973 Fair 10/2005 10/5/2005 
Richmond Beach 
Pump Station 110 Control room, west Monorail 3 R&M SB-3-35 1683B3-1 1993 Good 9/2005 8/8/2003 
  111 Motor room Bridge 3 R&M SB-3-20 159828VH1 1993 Bad 9/2005 8/8/2003 
West Marginal 
Way Pump Station 112 Control room Bridge 2 Budgit 309826-46 D-306-2 1967 Good 10/2005 10/3/2005 
West Point 
Treatment Plant 114 

EPS/maintenance building, 
machine shop Jib 0.5 CM F L-0961ML 1995 Good 10/2005 10/11/2005 

  115 
EPS/maintenance building, 
electrical shop Monorail 0.5 Coffing EC1C251ZHD EC10163 1995 Good 10/2005 10/11/2005 

  116 Polymer room Monorail 2 Kone FEM2M HIBBL011 1995 Fair 10/2005 10/10/2005 
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  117 Polymer room Monorail 2 Kone FEM2M HIBBL021 1995 Fair 10/2005 10/12/2005 

  118 
Raw sewage building, 
engine shop west Monorail 0.5 Yale YEL.50.H161 YJL.123.HBD 1995 Fair 10/2005 10/11/2005 

  119 
Raw sewage building, 
engine shop east Fixed 0.25 Duff Lynx EMC500AC ? 1995 Fair 10/2005 10/11/2005 

  120 
Raw sewage building, 
engine shop east Fixed 0.5 Yale YEL.50H161 YJL.124.HBD 1995 Fair 10/2005 10/11/2005 

  121 
Effluent Pump Station, 
pump level, west  Monorail 2 Coffing LHH-2B ? 1999 Good 10/2005 10/11/2005 

  123 
Chlorine building, center 
bay (call before entering) Monorail 2 Budgit 504520-1 ? 1995 Good 10/2005 10/10/2005 

  124 
Chlorine building, N bay 
(call before entering) Monorail 2 Budgit 50420-1 ? 1995 Good 10/2005 Failed 

  125 
Chlorine building, S bay 
(call before entering) Monorail 2 Budgit 50420-1 ? 1995 Good 10/2005 10/10/2005 

  126 
EPS/maintenance building, 
electrical shop Monorail 2 Kone 1242NF 74197-92-04 1995 Good 10/2005 10/11/2005 

  127 
EPS/maint. building, C-3 
area Monorail 2 Coffing ? ? 1995 Bad 10/2005 10/11/2005 

  128 GOX blower room Monorail 2 Ingersoll VLZ-OZO VO41299 B 2000 Fair 10/2005 10/11/2005 
  129 GOX blower room Monorail 2 Ingersoll VLZ-OZO VO41299 A 2000 Fair 10/2005 10/11/2005 

  130 
Raw sewage building, lower 
level Monorail 2 Yale LTP-049517400 ? 1995 Fair 10/2005 10/10/2005 

  131 
Solids building, thick room, 
tank 11 Monorail 2 Budgit 504520-1 ? 1995 Good 10/2005 10/10/2005 

  132 
Solids building, thick room, 
tank 21 Monorail 2 Budgit 504520-1 ? 1995 Good 10/2005 10/10/2005 

  133 
Solids building, thick room, 
tank 31 Monorail 2 Budgit 504520-1 ? 1995 Good 10/2005 10/10/2005 

  134 
Fine grit structure, screen 
room Bridge 5 Paulson ? 120346 1966 Good 9/2005 8/13/2003 

  135 Solids building, thick room Monorail 5 Shaw Box 80L0503S12 97G15804 1995 Fair 9/2005 8/13/2003 

  136 
EPS/maintenance building, 
motor level Monorail 6 Kone 1462-G 74214-92-D4 1995 Fair 10/2005 4/1/2005 

  137 
EPS/maintenance building, 
welding shop Monorail 6 Kone 6000KGFEM1AM ? 1995 Good 9/2005 8/13/2003 
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West Section (continued) 

West Point 
Treatment Plant, 
continued 138 

Intermediate Pump Station, 
motor level Monorail 6 Kone 1462-G 74215-93-04 1995 Fair 10/2005 8/13/2003 

  139 OGADS building lower level Bridge 10 F.T. Crowe ? 711-C112AD011     10/2005 11/10/2004 

  140 
Raw sewage building, 
engine room Bridge 10 Paulson ? 120569 1966 Good 9/2005 11/10/2004 

  141 
Effluent Pump Station 
building, HI. bay maint. Bridge 40/10 Kone W0017243 ? 1995 Fair 9/2005 11/10/2004 

  142 
Solids building, centrifuge 
building Bridge 10 Kone FEMIA 7.3662 1995 Fair 9/2005 11/10/2004 

  143 
Solids building, gravity 
thickening room Bridge 10 Kone FEMIA LR29683 1995 Fair 9/2005 11/10/2004 

  151 OGADS building 1 
Weld tube 
FR 2 Steel N/A N/A 2001 Good 10/2005 Not applicable 

  152 OGADS building 2 
Weld tube 
FR 2 Steel N/A N/A 2001 Good 10/2005 Not applicable 

  153 OGADS building 3 
Weld tube 
FR 2 Steel N/A N/A 2001 Good 10/2005 Not applicable 

  160 Facility Services Monorail 2 Coffing WRNT.4021.9 Wr3B.122.SKD ? Good 10/2005 10/11/2005 

  161 
Dig Bldg 4-5-6 Over 5-2 
Compressor Monorail 2 

Chester Hoist 
Inc Chester A.M. A.M.H. 10130 2005 Good 10/2005 10/2005 

  162 
Dig Bldg 4-5-6 Over 5-1 
Compressor Monorail 2 

Chester Hoist 
Inc Chester A.M. A.M.H 10778 2005 Good 10/2005 10/2005 

  163 
Dig Bldg 4-5-6 Over 4-2 
Compressor Monorail 2 

Chester Hoist 
Inc Chester A.M. A.M.H. 10697 2005 Good 10/2005 10/2005 

  164 
Dig Bldg 4-5-6 Over 4-1 
Compressor Monorail 2 

Chester Hoist 
Inc Chester A.M.  A.M.H. 10779 2005 Good 10/2005 10/2005 

  165 
Dig Bldg 4-5-6 Over 6-1 
Compressor Monorail 2 

Chester Hoist 
Inc Chester A.M.  A.M.H. 12214 2005 Good 2005 2006 

 166 
Dig Bldg 4-5-6 Over 6-2 
Compressor Monorail 2 

Chester Hoist 
Inc Chester A.M.  A.M.H. 12215 2005 Good 2005 2006 

  166A 
Dig Bldg 4-5-6 Over 6-2 
Compressor Lift Pts Lift Pt 1 

Owner 
Warranted      2005 Poor 2005 2006 

  166B 
Dig Bldg 4-5-6 Over 6-2 
Compressor Lift Pts Lift Pt 1 

Owner 
Warranted     2005  Poor 2005 2006 
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  166C 
Dig Bldg 4-5-6 Over 6-2 
Compressor Lift Pts Lift Pt 1 

Owner 
Warranted     2005  Poor 2005 2006 

  166D 
Dig Bldg 4-5-6 Over 6-2 
Compressor Lift Pts Lift Pt 1 

Owner 
Warranted     2005  Poor 2005 2006 

  176 Cogen bldg Jib  1/2 Abell-Howe   2702579-1 2005 Good     
  177 Cog+C13en bldg Jib  1/2 Abell-Howe   2702579-2 2005 Good     
  122 Mobile Crane All Terrain 35 Grove RT 65S 40878   Good 10/2005 10/2005 
  175 Boom Truck EWT 076 All Terrain   National   75733C 2005 Good 10/2005 10/2005 
  167 Mobile Crane EWP124 Jib 3200lb Liftmoore 3200 E1053W7   WPTP 10/2005 Failed 
  168 Mobile Crane EWP122 Jib 3200lb Liftmoore 3200 E1012W7   WPTP 10/2005 Failed 
  181 Mobile Crane EWP010 Jib 2700 Liftmoore 2700 07919C   WPTP 10/2005 Failed 
  169 Mobile Crane EWP097 Jib 2700lb Liftmoore 2700 B839REL   WPTP 10/2005 Failed 
West Seattle 
Pump Station 144 

Pump room (no hoist 
mounted) Jib 0.5 CM ? ? 1998 Fair 7/2002 No Hoist Mntd 

  145 Pump room Monorail 0.5 Coffing ? AT-1-103-SK 1998 Fair 10/2005 10/4/2005 
  146 Pump room Bridge 3 Chester ELG1532.3 ELG625.3 1998 Fair 10/2005 8/18/2003 
  147 Lower level Bridge 3 Yale bew3x34gt24/8d2 1490791A 1998 Fair 10/2005 8/18/2003 
  148 Dry well, mechanical room Monorail 3 Yale bew3x34rt24/8d2 1490801A 1998 Fair 10/2005 8/18/2003 
Woodinville Pump 
Station 149 Control room Monorail 1.5 Coffing R-2 L0871MJ 1975 Good 9/2005 9/22/2005 
University 
Regulator Station 150 Gate room Bridge 3 Budgit ? ? 1976 Bad 9/2005 8/12/2003 
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Access Last 
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Last Load 
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East Section 

Alki CSO 
Treatment Plant 1 Primary clarifier, center Jib 0.5 Yale ? 1639702A 1999 Good 10/2005 10/4/2005 
  2 Primary clarifier, east Monorail 1 Shaw Box 8OLO1018D16 99GO1811 1999 Good 10/2005 10/4/2005 
  3 Control room, west Monorail 1 Yale ? ? 1986 Bad 10/2005 10/4/2005 
  4 Sludge pump room Bridge 1 Bantam ? AP1207 1986 Bad 10/2005 10/4/2005 
  5 Primary clarifier, west Monorail 2 Shaw Box 8OLO1018D16 99GO1812 1999 Good 10/2005 10/4/2005 

  6 
Chlorine storage room/ 
generator room Monorail 2 Yale 

KEW2-
16RT15/4S4 KW305342C 1986 Good 10/2005 10/4/2005 

  7 Primary clarifier Monorail 2 Harrington CF020-10 CF4683 771 912 2005 Good 10/2005 2005 
Barton Street 
Pump Station 8 Control room Bridge 2 Coffing ? 2.109.F.FZ 1962 Bad 10/2005 10/5/2005 
  9 Motor/pump room Monorail 2 Chester Zeph ? AG7343 1962 Fair 10/2005 10/5/2005 
Bellevue Pump 
Station 10 Motor room Monorail 2 Budgit 112346-10 175254 1965 Good 9/2005 9/21/2005 
Black Diamond 
Pump Station 11 Control room Monorail 2 Wright ? 15-024659 1992 Good 10/2005 10/10/2005 
Heath Pump 
Station 12 Motor room, east Monorail 3 Wright Series 15 15-023445 1987 Bad 9/2005 8/6/2003 
  13 Motor room, west Monorail 3 Wright Series 15 15-023449 1987 Bad 9/2005 8/6/2003 
  14 Pump room, east Monorail 3 Wright Series 15 15-023447 1987 Bad 9/2005 8/6/2003 
  15 Pump room, west Monorail 3 Wright Series 15 15-023448 1987 Bad 9/2005 8/6/2003 
Hollywood Pump 
Station 16 Control room Bridge 1 Budgit 113454-5 154705 1975 Good 9/2005 9/22/2005 
Interurban Pump 
Station 17 

Storage room (wet well fan 
room) Monorail 1 Budgit 8303 Jul-94 1996 Fair 10/2005 10/6/2005 

  18 Valve room Bridge 1 Harrington CF010 CF4 671 736 189 2005 Fair 10/2005 2005 
  19 Motor room Bridge 2 Budgit ? D7-94 1996 Fair 10/2005 10/6/2005 
  20 Generator room Monorail 5 Shaw Box 11548402 LA-7917-1 1996 Good 10/2005 8/11/2003 
  21 Motor room Bridge 5 Chester ELG1532-2 ELG280-5 1996 Fair 10/2005 8/11/2003 
Juanita Pump 
Station 22 Control room Monorail 2 Yale 475CS AL-160760 1969 Good 9/2005 9/21/2005 
Kirkland Pump 23 Control room Bridge 2 Harrington CF010-22 CF4 683 771 874 2005 Good 9/2005 2005 
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Station 
Lakeland Hills 
Pump Station 25 Control room Monorail 2 Bantam ? LP1741 1996 Good 10/2005 10/10/2005 
Medina Pump 
Station 27 Motor room Bridge 3 Robins/Myers S2.3.19M14C 490750C1 1987 Bad 9/2005 8/19/2003 
Murray Pump 
Station 28 Control room Bridge 2 Coffing ? 2.285.H.LA 1962 Fair 10/2005 10/5/2005 
North Creek Pump 
Station 29 Pump room Jib 0.5 Yale KEL1/222LG15S1 16465031 1999 Good 9/2005 9/22/2005 

  30 
Wet well (coord 
compressor) Monorail 0.5 Yale kal1/236Lg2s1sr 16465571 1999 Good 9/2005 9/22/2005 

  31 Mezzine motor room Bridge 5 Wright C3W05 533208136 1999 Good 9/2005 8/6/2003 
  32 Pump room Bridge 5 Wright C2W05 5322011442 1999 Fair 9/2005 8/6/2003 

East Section (continued) 
North Mercer 
Pump Station 33 Control room Monorail 1 Yale 476CS AL152028 1970 Good 9/2005 9/20/2005 
South Mercer 
Island Pump Stn 185 New          
South Treatment 
Plant 34 

Maintenance building, 
electrical shop north Jib 0.5 CM F L-0219LF 1995 Good 10/2005 10/5/2005 

  35 
Polymer storage (needs tall 
ladder)(Coord D. Stewart) Monorail 1 R&M DB142 1740749501 1996 Good 10/2005 10/5/2005 

  36 
Maintenance building, 
electrical shop south Jib 0.5 CM F L-0331LH 1995 Good 10/2005 10/5/2005 

  37 
Dechlorination building 
(dismantled) Monorail 2 Yale KEW2-16RT1584 KW305140C 1986 Good Dismantled 7/16/2002 

  38 Grit building, upper level Bridge 2 Wright ? 15-023239 1964 Bad 10/2005 10/6/2005 
  39 Odor treatment Monorail 2 Ingersoll THU020 ?   Good 10/2005 10/6/2005 
 186 Grit odor treatment (new)          

  40 
Maintenance building, 
electrical shop Monorail 3 Shepard ? 119521 1964 Good 10/2005 8/7/2003 

  41 
Effluent pump station, 
outside Monorail 5 Shaw Box M509812 1664305 1986 Good 10/2005 8/7/2003 

  42 
Grit building, lower level 
(out of service) Bridge 5 Shepard ? 120000 1962 Good 10/2005 out of service 
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  43 
Maintenance building, 
machine shop Bridge 5 Paulson ? 66656H 1964 Good 10/2005 8/7/2003 

  44 
Pump building, bar screen 
access Monorail 5 Shepard ? 119523 1964 Bad 10/2005 8/7/2003 

  45 
Pump building, bar screen 
room Bridge 5 Whiting ? 53813 1964 Bad 10/2005 8/7/2003 

  46 Effluent pump station, inside Bridge 30/50 Kaverit ? 1084 1986 Good 10/2005 11/9/2004 

  47 
Pump building, pump rm 
(has alarm) Bridge 25 Paulson ? W00114306 1964 Good 10/2005 11/9/2004 

  179 
Dewatering centrifuge room 
(new) Bridge 10 Yale 

DEW10-
35M15D4 04F08K525 2005 Good     

  180 
Dewatering maintenance 
room (new) Bridge 10 Yale 

DEW10-
35M15D4 04F08K526 2005 Good     

  24 Mobile Crane EWT 038 Lic 46663C   National Series 1100 ID#25237     10/2005 Tagged Out 
  26 Mobile Crane EWT 072 Lic 72896C   Liftmooore 5000 T724W68     10/2005 10/6/2005 
  61 Mobile Crane EWP120 Lic 23335C   Liftmooore 3200 E1010W7     10/2005 Failed 
  62 Mobile Crane EWP114 Lic 23333C   Liftmooore 3200 E1011W7     10/2005 10/6/2005 
  90 Mobile Crane EWP073 Lic 72897C   Liftmooore 5000 T724W68     10/2005 10/6/2005 
  108 Mobile Crane EWP119 Lic 23336C   Liftmooore 3200 E1010W7     10/2005 10/6/2005 
  113 Mobile Crane EWP116 Lic 23337C   Liftmooore 3200 E1054W7     10/2005 10/6/2005 
South Henderson 
Pump Station 48 Control room Bridge 1 Budgit 113455-5 D-356-3R 1976 Good 10/2005 10/5/2005 
South Henderson 
CSO (new) 182 Outlet regulator structure Bridge 2 Shaw Box 80H02-036D28-2 ? 2005 Good     

  183 Inlet regulator structure Manaul host 1 
Lift Tech 
Budgit 8312 04IU003 2005 Good     

  184 Inlet regulator structure Manaul host 1 
Lift Tech 
Budgit 8312 04IU004 2005 Good     

Sweyolocken 
Pump Station 49 Motor room  Bridge 3 Shaw Box 80L03045S09 03I04808 2005 Bad 9/2005 7/1/2002 

East Section (continued) 
Sunset Pump 
Station 50 Control room Monorail 3 Yale KEW3-50TH1453 K115195 1987 Good 9/2005 8/15/2003 
  51 Motor room, east Monorail 3 Wright ? 15-023450 1987 Bad 9/2005 8/15/2003 
  52 Motor room, west Monorail 3 Wright ? 15-023441 1987 Bad 9/2005 8/15/2003 
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  53 Pump room, east Monorail 3 Wright ? 15-023442 1987 Bad 9/2005 8/15/2003 
  54 Pump room, west Monorail 3 Wright ? 15-023446 1987 Bad 9/2005 8/15/2003 
Wilburton Pump 
Station 55 Motor room Monorail 1 Budgit 309826-85A 101803 1965 Bad 9/2005 9/20/2005 
Yarrow Bay Pump 
Station 56 Control room Bridge 1 Budgit 318090-68 82439 1968 Good 9/2005 9/21/2005 
York Pump Station 57 Wet well, west Jib 0.5 Chester ZEPHYR AP-11063 1992 Bad 9/2005 7/3/2002 
  58 Wet well Wall jib 1 Spanco ? ? 1992 Bad 9/2005 7/3/2002 
  59 Pump room Bridge 4 Kranco TRC ? 1992 Fair 9/2005 8/8/2003 
  60 Control room Bridge 6 Kranco TRE-SC 889003 1992 Good 9/2005 8/8/2003 
63rd Ave. SW  
Pump Station 63 Control room Monorail 3 Yale D-179473 ? 1962 Bad 10/2005 8/18/2003 
  64 Control room Jib 3 Chester Zeph ? LG3547 1962 Bad 10/2005 8/18/2003 

West Section 
30th Ave. NE 
Pump Station 65 Control room Bridge 1 CM H L3894MS 1971 Good 10/2005 10/3/2005 
  66 Motor room Monorail 1 CM H L0316MR 1971 Fair 10/2005 10/3/2005 
Ballinger Pump 
Station 67 Motor room Monorail 1 R&M 54-1-20 159825VH1 1993 Fair 9/2005 9/26/2005 
  68 Control room Monorail 2 R&M D2-2-74 159823VH1 1993 Good 9/2005 9/26/2005 
  69 Pump room, next to steps Monorail 2 R&M 5B-2-32 159826VH1 1993 Fair 9/2005 9/26/2005 
  70 Pump room, left side Monorail 2 Budgit 8263B 3191 1993 Fair 9/2005 9/26/2005 
  71 Pump room, right side Monorail 2 Budgit 8263B 3191 1993 Fair 9/2005 9/26/2005 
  72 Wet well Monorail 2 R&M D-2-55 159824VH1 1993 Good 9/2005 9/26/2005 
  73 Pump 1 Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005 
  74 Pump 2 Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005 
  75 Pump 3 Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005 
  76 Pump 4 Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005 
  77 Pump 7, right Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005 
  78 Pump 8, left Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005 
Belvoir Pump 
Station 79 Control room Monorail 1 CM H L9033MV 1971 Fair 10/2005 10/3/2005 
Carkeek Pump 
Station 80 Pump room, east Monorail 2 Budgit M-4183 3316 1994 Bad 9/2005 9/27/2005 
  81 Pump room, center Monorail 2 Wright ? 15-024734 1994 Bad 9/2005 9/27/2005 
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  82 Pump room, west Monorail 2 Wright ? 15-0273 1994 Bad 9/2005 9/27/2005 
  83 Chemical storage room Bridge 2 Budgit W09170 20431 1962 Good 9/2005 9/27/2005 
  84 Motor room Bridge 3 R&M DC-3-31 166143C01 1994 Good 9/2005 8/11/2003 

West Section (continued) 
Dexter Ave. 
A128Regulator 
Station 85 Gate room, north Stat hoist 10 Budgit ? ? 1972 Bad 9/2005 11/8/2004 

  86 Gate room, south Stat hoist 10 Budgit M507530 ? 1972 Bad 9/2005 11/8/2004 
Duwamish Pump 
Station 87 Wet well Monorail 2 Budgit M505083 33345R 1969 Bad 10/2005 10/3/2005 
  88 Garage Bridge 5 Kone CXT500 H0423961 2005 Good 10/2005 10/3/2005 
East Marginal Way 
Pump Station 89 Wet well Monorail 0.5 Harrington CF4 26772 1964 Bad 10/2005 10/4/2005 
  91 Control room Jib 2 Bushman 484CMSC 23009 2001 Good 10/2005 10/4/2005 
      (extension) 2 Chester ELM-2 ELM-1072-2 2001 Good 10/2005 10/4/L1832005 

  92 Motor room 3 Monorail 2 Coffing CTH-2G 
CB-2-102-H-2N-
1 2001 Good 10/2005 10/4/2005 

  155 Motor room 2 Monorail 2 Coffing CTH-2G 
CB-2-103-H-2N-
1 2001 Good 10/2005 10/4/2005 

  156 Motor room 1 Monorail 2 Coffing CTH-2G 
CB-2-104-H-2N-
1 2001 Good 10/2005 10/4/2005 

  93 Pump room 1 Jib 2 Ruger ERO-1872 45697 2001 Good 10/2005 10/4/2005 
  154 Pump room 2 Jib 2 Ruger ERO-1872 45696 2001 Good 10/2005 10/4/2005 
Elliott CSO 187 Motor Room  7.5    2005 Good   
 188 Pump Room East  7.5    2005 Bad   
 189 Pump Room Center  7.5    2005 Bad   
 190 Pump Room West  7.5    2005 Bad   
Hidden Lake 
Pump Station 94 Control room Monorail 2 Budgit W0014941 ? 1962 Good 9/2005 9/26/2005 
Interbay Pump 
Station 95 Wet well Bridge 5 Paulson ? 122103 1967 Bad 9/2005 8/20/2003 
  96 Generator room Bridge 7.5 Paulson ? 122104 1967 Good 9/2005 8/20/2003 
Jameson Building 97 Machine shop, south Bridge 1 Jet 1RS3-15 M698601006 1995 Good 9/2005 9/27/2005 
  98 Machine shop, north Bridge 1 Ingersoll SE2010H 314963 1995 Good 9/2005 9/27/2005 
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  99 Garage Bridge 1 Jet 1RS3-15 B690101008 1995 Good 9/2005 9/27/2005 
  170 Mobile Crane EWP106 Jib 2700lb Liftmoore 2700 B73SP   Jameson 9/2005 Failed 
  171 Mobile Crane EWP109 Jib 2700lb Liftmoore 2700 G767REE   Jameson 9/2005 9/27/2005 
  172 Mobile Crane EWP148 Jib 2700lb Liftmoore 2700 G766REE   Jameson 9/2005 9/27/2005 
  173 Mobile Crane EWP121 Jib 3200lb Liftmoore 3200 E1051W7   Jameson 9/2005 9/27/2005 
  174 Mobile Crane EWP123 Jib 3200lb Liftmoore 3200 E1055W7   Jameson 9/2005 9/27/2005 
Kenmore Pump 
Station 100 Storage room Bridge 1 Crowe ? Nov-81 1986 Good 9/2005 9/22/2005 
  101 Control room Monorail 5 P&H 54JH11A T64351 1986 Good 9/2005 7/15/2003 
  158 Pump storage room Monorail 2 Yale LTG  59677911 2001 Good 9/2005 9/22/2005 
  159 Standby generator room Monorail 1 Yale LTG  0815008262.9.20 2001 Good 9/2005 9/22/2005 
Lander 1 
Regulator Station 102 Gate room Bridge 1 Budgit ? ? 1971 Good 10/2005 10/3/2005 
Matthews Park 
Pump Station 103 Screen room Bridge 5 Paulson ? ? 1967 Bad 9/2005 8/12/2003 
  104 Engine room (upstairs) Bridge 15 Paulson W0014823 120798 1967 Good 9/2005 11/8/2004 

  178 Screen room (new) Jib 1 Bell-Howe 
HL1000K-20A10-
C6 SPH053-0909-04 2005 Good     

  105 Motor room Bridge 15 Paulson W0014824 120797 1967 Bad 9/2005 11/8/2004 
West Section (continued) 

Montlake 
Regulator Station 106 Gate room Bridge 3 Budgit 503156-1 877 1978 Bad 9/2005 8/12/2003 
North Beach 
Pump Station 107 Control room Monorail 2 Beebe ME020 11-83-1 1962 Bad 9/2005 9/27/2005 
Rainier Pump 
Station 157 Generator room Monorail 1 Budgit BEH 0132 313 227 2001 Good 10/2005 10/5/2005 
  109 Storage room Monorail 1 Yale 2316 AP 198829 1973 Fair 10/2005 10/5/2005 
Richmond Beach 
Pump Station 110 Control room, west Monorail 3 R&M SB-3-35 1683B3-1 1993 Good 9/2005 8/8/2003 
  111 Motor room Bridge 3 R&M SB-3-20 159828VH1 1993 Bad 9/2005 8/8/2003 
West Marginal 
Way Pump Station 112 Control room Bridge 2 Budgit 309826-46 D-306-2 1967 Good 10/2005 10/3/2005 
West Point 
Treatment Plant 114 

EPS/maintenance building, 
machine shop Jib 0.5 CM F L-0961ML 1995 Good 10/2005 10/11/2005 

  115 EPS/maintenance building, Monorail 0.5 Coffing EC1C251ZHD EC10163 1995 Good 10/2005 10/11/2005 
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electrical shop 

  116 Polymer room Monorail 2 Kone FEM2M HIBBL011 1995 Fair 10/2005 10/10/2005 
  117 Polymer room Monorail 2 Kone FEM2M HIBBL021 1995 Fair 10/2005 10/12/2005 

  118 
Raw sewage building, 
engine shop west Monorail 0.5 Yale YEL.50.H161 YJL.123.HBD 1995 Fair 10/2005 10/11/2005 

  119 
Raw sewage building, 
engine shop east Fixed 0.25 Duff Lynx EMC500AC ? 1995 Fair 10/2005 10/11/2005 

  120 
Raw sewage building, 
engine shop east Fixed 0.5 Yale YEL.50H161 YJL.124.HBD 1995 Fair 10/2005 10/11/2005 

  121 
Effluent Pump Station, 
pump level, west  Monorail 2 Coffing LHH-2B ? 1999 Good 10/2005 10/11/2005 

  123 
Chlorine building, center 
bay (call before entering) Monorail 2 Budgit 504520-1 ? 1995 Good 10/2005 10/10/2005 

  124 
Chlorine building, N bay 
(call before entering) Monorail 2 Budgit 50420-1 ? 1995 Good 10/2005 Failed 

  125 
Chlorine building, S bay 
(call before entering) Monorail 2 Budgit 50420-1 ? 1995 Good 10/2005 10/10/2005 

  126 
EPS/maintenance building, 
electrical shop Monorail 2 Kone 1242NF 74197-92-04 1995 Good 10/2005 10/11/2005 

  127 
EPS/maint. building, C-3 
area Monorail 2 Coffing ? ? 1995 Bad 10/2005 10/11/2005 

  128 GOX blower room Monorail 2 Ingersoll VLZ-OZO VO41299 B 2000 Fair 10/2005 10/11/2005 
  129 GOX blower room Monorail 2 Ingersoll VLZ-OZO VO41299 A 2000 Fair 10/2005 10/11/2005 

  130 
Raw sewage building, lower 
level Monorail 2 Yale LTP-049517400 ? 1995 Fair 10/2005 10/10/2005 

  131 
Solids building, thick room, 
tank 11 Monorail 2 Budgit 504520-1 ? 1995 Good 10/2005 10/10/2005 

  132 
Solids building, thick room, 
tank 21 Monorail 2 Budgit 504520-1 ? 1995 Good 10/2005 10/10/2005 

  133 
Solids building, thick room, 
tank 31 Monorail 2 Budgit 504520-1 ? 1995 Good 10/2005 10/10/2005 

  134 
Fine grit structure, screen 
room Bridge 5 Paulson ? 120346 1966 Good 9/2005 8/13/2003 

  135 Solids building, thick room Monorail 5 Shaw Box 80L0503S12 97G15804 1995 Fair 9/2005 8/13/2003 

  136 
EPS/maintenance building, 
motor level Monorail 6 Kone 1462-G 74214-92-D4 1995 Fair 10/2005 4/1/2005 
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  137 
EPS/maintenance building, 
welding shop Monorail 6 Kone 6000KGFEM1AM ? 1995 Good 9/2005 8/13/2003 

West Section (continued) 
West Point 
Treatment Plant, 
continued 138 

Intermediate Pump Station, 
motor level Monorail 6 Kone 1462-G 74215-93-04 1995 Fair 10/2005 8/13/2003 

  139 OGADS building lower level Bridge 10 F.T. Crowe ? 711-C112AD011     10/2005 11/10/2004 

  140 
Raw sewage building, 
engine room Bridge 10 Paulson ? 120569 1966 Good 9/2005 11/10/2004 

  141 
Effluent Pump Station 
building, HI. bay maint. Bridge 40/10 Kone W0017243 ? 1995 Fair 9/2005 11/10/2004 

  142 
Solids building, centrifuge 
building Bridge 10 Kone FEMIA 7.3662 1995 Fair 9/2005 11/10/2004 

  143 
Solids building, gravity 
thickening room Bridge 10 Kone FEMIA LR29683 1995 Fair 9/2005 11/10/2004 

  151 OGADS building 1 
Weld tube 
FR 2 Steel N/A N/A 2001 Good 10/2005 Not applicable 

  152 OGADS building 2 
Weld tube 
FR 2 Steel N/A N/A 2001 Good 10/2005 Not applicable 

  153 OGADS building 3 
Weld tube 
FR 2 Steel N/A N/A 2001 Good 10/2005 Not applicable 

  160 Facility Services Monorail 2 Coffing WRNT.4021.9 Wr3B.122.SKD ? Good 10/2005 10/11/2005 

  161 
Dig Bldg 4-5-6 Over 5-2 
Compressor Monorail 2 

Chester Hoist 
Inc Chester A.M. A.M.H. 10130 2005 Good 10/2005 10/2005 

  162 
Dig Bldg 4-5-6 Over 5-1 
Compressor Monorail 2 

Chester Hoist 
Inc Chester A.M. A.M.H 10778 2005 Good 10/2005 10/2005 

  163 
Dig Bldg 4-5-6 Over 4-2 
Compressor Monorail 2 

Chester Hoist 
Inc Chester A.M. A.M.H. 10697 2005 Good 10/2005 10/2005 

  164 
Dig Bldg 4-5-6 Over 4-1 
Compressor Monorail 2 

Chester Hoist 
Inc Chester A.M. A.M.H. 10779 2005 Good 10/2005 10/2005 

  165 
Dig Bldg 4-5-6 Over 6-1 
Compressor Monorail 2 

Chester Hoist 
Inc Chester A.M.  A.M.H. 12214 2005 Good 2005 2006 

 166 
Dig Bldg 4-5-6 Over 6-2 
Compressor Monorail 2 

Chester Hoist 
Inc Chester A.M.  A.M.H. 12215 2005 Good 2005 2006 

  166A 
Dig Bldg 4-5-6 Over 6-2 
Compressor Lift Pts Lift Pt 1 

Owner 
Warranted     2005  Poor 2005 2006 
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  166B 
Dig Bldg 4-5-6 Over 6-2 
Compressor Lift Pts Lift Pt 1 

Owner 
Warranted     2005  Poor 2005 

2006 
 

  166C 
Dig Bldg 4-5-6 Over 6-2 
Compressor Lift Pts Lift Pt 1 

Owner 
Warranted     2005  Poor 2005 2006 

  166D 
Dig Bldg 4-5-6 Over 6-2 
Compressor Lift Pts Lift Pt 1 

Owner 
Warranted     2005  Poor 2005 2006 

  176 Cogen bldg Jib  1/2 Abell-Howe   2702579-1 2005 Good     
  177 Cog+C13en bldg Jib  1/2 Abell-Howe   2702579-2 2005 Good     
  122 Mobile Crane All Terrain 35 Grove RT 65S 40878   Good 10/2005 10/2005 
  175 Boom Truck EWT 076 All Terrain   National   75733C 2005 Good 10/2005 10/2005 
  167 Mobile Crane EWP124 Jib 3200lb Liftmoore 3200 E1053W7   WPTP 10/2005 Failed 
  168 Mobile Crane EWP122 Jib 3200lb Liftmoore 3200 E1012W7   WPTP 10/2005 Failed 
  181 Mobile Crane EWP010 Jib 2700 Liftmoore 2700 07919C   WPTP 10/2005 Failed 
  169 Mobile Crane EWP097 Jib 2700lb Liftmoore 2700 B839REL   WPTP 10/2005 Failed 
West Seattle 
Pump Station 144 

Pump room (no hoist 
mounted) Jib 0.5 CM ? ? 1998 Fair 7/2002 No Hoist Mntd 

  145 Pump room Monorail 0.5 Coffing ? AT-1-103-SK 1998 Fair 10/2005 10/4/2005 
  146 Pump room Bridge 3 Chester ELG1532.3 ELG625.3 1998 Fair 10/2005 8/18/2003 
  147 Lower level Bridge 3 Yale bew3x34gt24/8d2 1490791A 1998 Fair 10/2005 8/18/2003 
  148 Dry well, mechanical room Monorail 3 Yale bew3x34rt24/8d2 1490801A 1998 Fair 10/2005 8/18/2003 
Woodinville Pump 
Station 149 Control room Monorail 1.5 Coffing R-2 L0871MJ 1975 Good 9/2005 9/22/2005 
University 
Regulator Station 150 Gate room Bridge 3 Budgit ? ? 1976 Bad 9/2005 8/12/2003 
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East Section 

Alki CSO 
Treatment Plant 1 Primary clarifier, center Jib 0.5 Yale ? 1639702A 1999 Good 10/2005 10/4/2005 
  2 Primary clarifier, east Monorail 1 Shaw Box 8OLO1018D16 99GO1811 1999 Good 10/2005 10/4/2005 
  3 Control room, west Monorail 1 Yale ? ? 1986 Bad 10/2005 10/4/2005 
  4 Sludge pump room Bridge 1 Bantam ? AP1207 1986 Bad 10/2005 10/4/2005 
  5 Primary clarifier, west Monorail 2 Shaw Box 8OLO1018D16 99GO1812 1999 Good 10/2005 10/4/2005 

  6 
Chlorine storage room/ 
generator room Monorail 2 Yale 

KEW2-
16RT15/4S4 KW305342C 1986 Good 10/2005 10/4/2005 

  7 Primary clarifier Monorail 2 Harrington CF020-10 CF4683 771 912 2005 Good 10/2005 2005 
Barton Street 
Pump Station 8 Control room Bridge 2 Coffing ? 2.109.F.FZ 1962 Bad 10/2005 10/5/2005 
  9 Motor/pump room Monorail 2 Chester Zeph ? AG7343 1962 Fair 10/2005 10/5/2005 
Bellevue Pump 
Station 10 Motor room Monorail 2 Budgit 112346-10 175254 1965 Good 9/2005 9/21/2005 
Black Diamond 
Pump Station 11 Control room Monorail 2 Wright ? 15-024659 1992 Good 10/2005 10/10/2005 
Heath Pump 
Station 12 Motor room, east Monorail 3 Wright Series 15 15-023445 1987 Bad 9/2005 8/6/2003 
  13 Motor room, west Monorail 3 Wright Series 15 15-023449 1987 Bad 9/2005 8/6/2003 
  14 Pump room, east Monorail 3 Wright Series 15 15-023447 1987 Bad 9/2005 8/6/2003 
  15 Pump room, west Monorail 3 Wright Series 15 15-023448 1987 Bad 9/2005 8/6/2003 
Hollywood Pump 
Station 16 Control room Bridge 1 Budgit 113454-5 154705 1975 Good 9/2005 9/22/2005 
Interurban Pump 
Station 17 

Storage room (wet well fan 
room) Monorail 1 Budgit 8303 Jul-94 1996 Fair 10/2005 10/6/2005 

  18 Valve room Bridge 1 Harrington CF010 CF4 671 736 189 2005 Fair 10/2005 2005 
  19 Motor room Bridge 2 Budgit ? D7-94 1996 Fair 10/2005 10/6/2005 
  20 Generator room Monorail 5 Shaw Box 11548402 LA-7917-1 1996 Good 10/2005 8/11/2003 
  21 Motor room Bridge 5 Chester ELG1532-2 ELG280-5 1996 Fair 10/2005 8/11/2003 
Juanita Pump 
Station 22 Control room Monorail 2 Yale 475CS AL-160760 1969 Good 9/2005 9/21/2005 
Kirkland Pump 23 Control room Bridge 2 Harrington CF010-22 CF4 683 771 874 2005 Good 9/2005 2005 
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Station 
Lakeland Hills 
Pump Station 25 Control room Monorail 2 Bantam ? LP1741 1996 Good 10/2005 10/10/2005 
Medina Pump 
Station 27 Motor room Bridge 3 Robins/Myers S2.3.19M14C 490750C1 1987 Bad 9/2005 8/19/2003 
Murray Pump 
Station 28 Control room Bridge 2 Coffing ? 2.285.H.LA 1962 Fair 10/2005 10/5/2005 
North Creek Pump 
Station 29 Pump room Jib 0.5 Yale KEL1/222LG15S1 16465031 1999 Good 9/2005 9/22/2005 

  30 
Wet well (coord 
compressor) Monorail 0.5 Yale kal1/236Lg2s1sr 16465571 1999 Good 9/2005 9/22/2005 

  31 Mezzine motor room Bridge 5 Wright C3W05 533208136 1999 Good 9/2005 8/6/2003 
  32 Pump room Bridge 5 Wright C2W05 5322011442 1999 Fair 9/2005 8/6/2003 

East Section (continued) 
North Mercer 
Pump Station 33 Control room Monorail 1 Yale 476CS AL152028 1970 Good 9/2005 9/20/2005 
South Mercer 
Island Pump Stn 185 New          
South Treatment 
Plant 34 

Maintenance building, 
electrical shop north Jib 0.5 CM F L-0219LF 1995 Good 10/2005 10/5/2005 

  35 
Polymer storage (needs tall 
ladder)(Coord D. Stewart) Monorail 1 R&M DB142 1740749501 1996 Good 10/2005 10/5/2005 

  36 
Maintenance building, 
electrical shop south Jib 0.5 CM F L-0331LH 1995 Good 10/2005 10/5/2005 

  37 
Dechlorination building 
(dismantled) Monorail 2 Yale KEW2-16RT1584 KW305140C 1986 Good Dismantled 7/16/2002 

  38 Grit building, upper level Bridge 2 Wright ? 15-023239 1964 Bad 10/2005 10/6/2005 
  39 Odor treatment Monorail 2 Ingersoll THU020 ?   Good 10/2005 10/6/2005 
  186 Grit odor treatment (new)                   

  40 
Maintenance building, 
electrical shop Monorail 3 Shepard ? 119521 1964 Good 10/2005 8/7/2003 

  41 
Effluent pump station, 
outside Monorail 5 Shaw Box M509812 1664305 1986 Good 10/2005 8/7/2003 

  42 
Grit building, lower level 
(out of service) Bridge 5 Shepard ? 120000 1962 Good 10/2005 out of service 
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  43 
Maintenance building, 
machine shop Bridge 5 Paulson ? 66656H 1964 Good 10/2005 8/7/2003 

  44 
Pump building, bar screen 
access Monorail 5 Shepard ? 119523 1964 Bad 10/2005 8/7/2003 

  45 
Pump building, bar screen 
room Bridge 5 Whiting ? 53813 1964 Bad 10/2005 8/7/2003 

  46 Effluent pump station, inside Bridge 30/50 Kaverit ? 1084 1986 Good 10/2005 11/9/2004 

  47 
Pump building, pump rm 
(has alarm) Bridge 25 Paulson ? W00114306 1964 Good 10/2005 11/9/2004 

  179 
Dewatering centrifuge room 
(new) Bridge 10 Yale 

DEW10-
35M15D4 04F08K525 2005 Good     

  180 
Dewatering maintenance 
room (new) Bridge 10 Yale 

DEW10-
35M15D4 04F08K526 2005 Good     

  24 Mobile Crane EWT 038 Lic 46663C   National Series 1100 ID#25237     10/2005 Tagged Out 
  26 Mobile Crane EWT 072 Lic 72896C   Liftmooore 5000 T724W68     10/2005 10/6/2005 
  61 Mobile Crane EWP120 Lic 23335C   Liftmooore 3200 E1010W7     10/2005 Failed 
  62 Mobile Crane EWP114 Lic 23333C   Liftmooore 3200 E1011W7     10/2005 10/6/2005 
  90 Mobile Crane EWP073 Lic 72897C   Liftmooore 5000 T724W68     10/2005 10/6/2005 
  108 Mobile Crane EWP119 Lic 23336C   Liftmooore 3200 E1010W7     10/2005 10/6/2005 
  113 Mobile Crane EWP116 Lic 23337C   Liftmooore 3200 E1054W7     10/2005 10/6/2005 
South Henderson 
Pump Station 48 Control room Bridge 1 Budgit 113455-5 D-356-3R 1976 Good 10/2005 10/5/2005 
South Henderson 
CSO (new) 182 Outlet regulator structure Bridge 2 Shaw Box 80H02-036D28-2 ? 2005 Good     

  183 Inlet regulator structure Manaul host 1 
Lift Tech 
Budgit 8312 04IU003 2005 Good     

  184 Inlet regulator structure Manaul host 1 
Lift Tech 
Budgit 8312 04IU004 2005 Good     

Sweyolocken 
Pump Station 49 Motor room  Bridge 3 Shaw Box 80L03045S09 03I04808 2005 Bad 9/2005 7/1/2002 

East Section (continued) 
Sunset Pump 
Station 50 Control room Monorail 3 Yale KEW3-50TH1453 K115195 1987 Good 9/2005 8/15/2003 
  51 Motor room, east Monorail 3 Wright ? 15-023450 1987 Bad 9/2005 8/15/2003 
  52 Motor room, west Monorail 3 Wright ? 15-023441 1987 Bad 9/2005 8/15/2003 
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Facility Item 

# 
Location Description Capacity 

(tons) 
Manufacturer Model # Serial # Year 

Installed 
Access Last 

Inspection 
Last Load 

Test 
  53 Pump room, east Monorail 3 Wright ? 15-023442 1987 Bad 9/2005 8/15/2003 
  54 Pump room, west Monorail 3 Wright ? 15-023446 1987 Bad 9/2005 8/15/2003 
Wilburton Pump 
Station 55 Motor room Monorail 1 Budgit 309826-85A 101803 1965 Bad 9/2005 9/20/2005 
Yarrow Bay Pump 
Station 56 Control room Bridge 1 Budgit 318090-68 82439 1968 Good 9/2005 9/21/2005 
York Pump Station 57 Wet well, west Jib 0.5 Chester ZEPHYR AP-11063 1992 Bad 9/2005 7/3/2002 
  58 Wet well Wall jib 1 Spanco ? ? 1992 Bad 9/2005 7/3/2002 
  59 Pump room Bridge 4 Kranco TRC ? 1992 Fair 9/2005 8/8/2003 
  60 Control room Bridge 6 Kranco TRE-SC 889003 1992 Good 9/2005 8/8/2003 
63rd Ave. SW  
Pump Station 63 Control room Monorail 3 Yale D-179473 ? 1962 Bad 10/2005 8/18/2003 
  64 Control room Jib 3 Chester Zeph ? LG3547 1962 Bad 10/2005 8/18/2003 

West Section 
30th Ave. NE 
Pump Station 65 Control room Bridge 1 CM H L3894MS 1971 Good 10/2005 10/3/2005 
  66 Motor room Monorail 1 CM H L0316MR 1971 Fair 10/2005 10/3/2005 
Ballinger Pump 
Station 67 Motor room Monorail 1 R&M 54-1-20 159825VH1 1993 Fair 9/2005 9/26/2005 
  68 Control room Monorail 2 R&M D2-2-74 159823VH1 1993 Good 9/2005 9/26/2005 
  69 Pump room, next to steps Monorail 2 R&M 5B-2-32 159826VH1 1993 Fair 9/2005 9/26/2005 
  70 Pump room, left side Monorail 2 Budgit 8263B 3191 1993 Fair 9/2005 9/26/2005 
  71 Pump room, right side Monorail 2 Budgit 8263B 3191 1993 Fair 9/2005 9/26/2005 
  72 Wet well Monorail 2 R&M D-2-55 159824VH1 1993 Good 9/2005 9/26/2005 
  73 Pump 1 Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005 
  74 Pump 2 Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005 
  75 Pump 3 Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005 
  76 Pump 4 Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005 
  77 Pump 7, right Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005 
  78 Pump 8, left Monorail 2 CM 622 MR-B 1993 Good 9/2005 9/26/2005 
Belvoir Pump 
Station 79 Control room Monorail 1 CM H L9033MV 1971 Fair 10/2005 10/3/2005 
Carkeek Pump 
Station 80 Pump room, east Monorail 2 Budgit M-4183 3316 1994 Bad 9/2005 9/27/2005 
  81 Pump room, center Monorail 2 Wright ? 15-024734 1994 Bad 9/2005 9/27/2005 
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  82 Pump room, west Monorail 2 Wright ? 15-0273 1994 Bad 9/2005 9/27/2005 
  83 Chemical storage room Bridge 2 Budgit W09170 20431 1962 Good 9/2005 9/27/2005 
  84 Motor room Bridge 3 R&M DC-3-31 166143C01 1994 Good 9/2005 8/11/2003 

West Section (continued) 
Dexter Ave. 
A128Regulator 
Station 85 Gate room, north Stat hoist 10 Budgit ? ? 1972 Bad 9/2005 11/8/2004 

  86 Gate room, south Stat hoist 10 Budgit M507530 ? 1972 Bad 9/2005 11/8/2004 
Duwamish Pump 
Station 87 Wet well Monorail 2 Budgit M505083 33345R 1969 Bad 10/2005 10/3/2005 
  88 Garage Bridge 5 Kone CXT500 H0423961 2005 Good 10/2005 10/3/2005 
East Marginal Way 
Pump Station 89 Wet well Monorail 0.5 Harrington CF4 26772 1964 Bad 10/2005 10/4/2005 
  91 Control room Jib 2 Bushman 484CMSC 23009 2001 Good 10/2005 10/4/2005 
      (extension) 2 Chester ELM-2 ELM-1072-2 2001 Good 10/2005 10/4/L1832005 

  92 Motor room 3 Monorail 2 Coffing CTH-2G 
CB-2-102-H-2N-
1 2001 Good 10/2005 10/4/2005 

  155 Motor room 2 Monorail 2 Coffing CTH-2G 
CB-2-103-H-2N-
1 2001 Good 10/2005 10/4/2005 

  156 Motor room 1 Monorail 2 Coffing CTH-2G 
CB-2-104-H-2N-
1 2001 Good 10/2005 10/4/2005 

  93 Pump room 1 Jib 2 Ruger ERO-1872 45697 2001 Good 10/2005 10/4/2005 
  154 Pump room 2 Jib 2 Ruger ERO-1872 45696 2001 Good 10/2005 10/4/2005 
Elliott CSO 187 Motor Room  7.5    2005 Good   
 188 Pump Room East  7.5    2005 Bad   
 189 Pump Room Center  7.5    2005 Bad   
 190 Pump Room West  7.5    2005 Bad   
Hidden Lake 
Pump Station 94 Control room Monorail 2 Budgit W0014941 ? 1962 Good 9/2005 9/26/2005 
Interbay Pump 
Station 95 Wet well Bridge 5 Paulson ? 122103 1967 Bad 9/2005 8/20/2003 
  96 Generator room Bridge 7.5 Paulson ? 122104 1967 Good 9/2005 8/20/2003 
Jameson Building 97 Machine shop, south Bridge 1 Jet 1RS3-15 M698601006 1995 Good 9/2005 9/27/2005 
  98 Machine shop, north Bridge 1 Ingersoll SE2010H 314963 1995 Good 9/2005 9/27/2005 
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  99 Garage Bridge 1 Jet 1RS3-15 B690101008 1995 Good 9/2005 9/27/2005 
  170 Mobile Crane EWP106 Jib 2700lb Liftmoore 2700 B73SP   Jameson 9/2005 Failed 
  171 Mobile Crane EWP109 Jib 2700lb Liftmoore 2700 G767REE   Jameson 9/2005 9/27/2005 
  172 Mobile Crane EWP148 Jib 2700lb Liftmoore 2700 G766REE   Jameson 9/2005 9/27/2005 
  173 Mobile Crane EWP121 Jib 3200lb Liftmoore 3200 E1051W7   Jameson 9/2005 9/27/2005 
  174 Mobile Crane EWP123 Jib 3200lb Liftmoore 3200 E1055W7   Jameson 9/2005 9/27/2005 
Kenmore Pump 
Station 100 Storage room Bridge 1 Crowe ? Nov-81 1986 Good 9/2005 9/22/2005 
  101 Control room Monorail 5 P&H 54JH11A T64351 1986 Good 9/2005 7/15/2003 
  158 Pump storage room Monorail 2 Yale LTG  59677911 2001 Good 9/2005 9/22/2005 
  159 Standby generator room Monorail 1 Yale LTG  0815008262.9.20 2001 Good 9/2005 9/22/2005 
Lander 1 
Regulator Station 102 Gate room Bridge 1 Budgit ? ? 1971 Good 10/2005 10/3/2005 
Matthews Park 
Pump Station 103 Screen room Bridge 5 Paulson ? ? 1967 Bad 9/2005 8/12/2003 
  104 Engine room (upstairs) Bridge 15 Paulson W0014823 120798 1967 Good 9/2005 11/8/2004 

  178 Screen room (new) Jib 1 Bell-Howe 
HL1000K-20A10-
C6 SPH053-0909-04 2005 Good     

  105 Motor room Bridge 15 Paulson W0014824 120797 1967 Bad 9/2005 11/8/2004 
West Section (continued) 

Montlake 
Regulator Station 106 Gate room Bridge 3 Budgit 503156-1 877 1978 Bad 9/2005 8/12/2003 
North Beach 
Pump Station 107 Control room Monorail 2 Beebe ME020 11-83-1 1962 Bad 9/2005 9/27/2005 
Rainier Pump 
Station 157 Generator room Monorail 1 Budgit BEH 0132 313 227 2001 Good 10/2005 10/5/2005 
  109 Storage room Monorail 1 Yale 2316 AP 198829 1973 Fair 10/2005 10/5/2005 
Richmond Beach 
Pump Station 110 Control room, west Monorail 3 R&M SB-3-35 1683B3-1 1993 Good 9/2005 8/8/2003 
  111 Motor room Bridge 3 R&M SB-3-20 159828VH1 1993 Bad 9/2005 8/8/2003 
West Marginal 
Way Pump Station 112 Control room Bridge 2 Budgit 309826-46 D-306-2 1967 Good 10/2005 10/3/2005 
West Point 
Treatment Plant 114 

EPS/maintenance building, 
machine shop Jib 0.5 CM F L-0961ML 1995 Good 10/2005 10/11/2005 

  115 EPS/maintenance building, Monorail 0.5 Coffing EC1C251ZHD EC10163 1995 Good 10/2005 10/11/2005 
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electrical shop 

  116 Polymer room Monorail 2 Kone FEM2M HIBBL011 1995 Fair 10/2005 10/10/2005 
  117 Polymer room Monorail 2 Kone FEM2M HIBBL021 1995 Fair 10/2005 10/12/2005 

  118 
Raw sewage building, 
engine shop west Monorail 0.5 Yale YEL.50.H161 YJL.123.HBD 1995 Fair 10/2005 10/11/2005 

  119 
Raw sewage building, 
engine shop east Fixed 0.25 Duff Lynx EMC500AC ? 1995 Fair 10/2005 10/11/2005 

  120 
Raw sewage building, 
engine shop east Fixed 0.5 Yale YEL.50H161 YJL.124.HBD 1995 Fair 10/2005 10/11/2005 

  121 
Effluent Pump Station, 
pump level, west  Monorail 2 Coffing LHH-2B ? 1999 Good 10/2005 10/11/2005 

  123 
Chlorine building, center 
bay (call before entering) Monorail 2 Budgit 504520-1 ? 1995 Good 10/2005 10/10/2005 

  124 
Chlorine building, N bay 
(call before entering) Monorail 2 Budgit 50420-1 ? 1995 Good 10/2005 Failed 

  125 
Chlorine building, S bay 
(call before entering) Monorail 2 Budgit 50420-1 ? 1995 Good 10/2005 10/10/2005 

  126 
EPS/maintenance building, 
electrical shop Monorail 2 Kone 1242NF 74197-92-04 1995 Good 10/2005 10/11/2005 

  127 
EPS/maint. building, C-3 
area Monorail 2 Coffing ? ? 1995 Bad 10/2005 10/11/2005 

  128 GOX blower room Monorail 2 Ingersoll VLZ-OZO VO41299 B 2000 Fair 10/2005 10/11/2005 
  129 GOX blower room Monorail 2 Ingersoll VLZ-OZO VO41299 A 2000 Fair 10/2005 10/11/2005 

  130 
Raw sewage building, lower 
level Monorail 2 Yale LTP-049517400 ? 1995 Fair 10/2005 10/10/2005 

  131 
Solids building, thick room, 
tank 11 Monorail 2 Budgit 504520-1 ? 1995 Good 10/2005 10/10/2005 

  132 
Solids building, thick room, 
tank 21 Monorail 2 Budgit 504520-1 ? 1995 Good 10/2005 10/10/2005 

  133 
Solids building, thick room, 
tank 31 Monorail 2 Budgit 504520-1 ? 1995 Good 10/2005 10/10/2005 

  134 
Fine grit structure, screen 
room Bridge 5 Paulson ? 120346 1966 Good 9/2005 8/13/2003 

  135 Solids building, thick room Monorail 5 Shaw Box 80L0503S12 97G15804 1995 Fair 9/2005 8/13/2003 

  136 
EPS/maintenance building, 
motor level Monorail 6 Kone 1462-G 74214-92-D4 1995 Fair 10/2005 4/1/2005 
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  137 
EPS/maintenance building, 
welding shop Monorail 6 Kone 6000KGFEM1AM ? 1995 Good 9/2005 8/13/2003 

West Section (continued) 
West Point 
Treatment Plant, 
continued 138 

Intermediate Pump Station, 
motor level Monorail 6 Kone 1462-G 74215-93-04 1995 Fair 10/2005 8/13/2003 

  139 OGADS building lower level Bridge 10 F.T. Crowe ? 711-C112AD011     10/2005 11/10/2004 

  140 
Raw sewage building, 
engine room Bridge 10 Paulson ? 120569 1966 Good 9/2005 11/10/2004 

  141 
Effluent Pump Station 
building, HI. bay maint. Bridge 40/10 Kone W0017243 ? 1995 Fair 9/2005 11/10/2004 

  142 
Solids building, centrifuge 
building Bridge 10 Kone FEMIA 7.3662 1995 Fair 9/2005 11/10/2004 

  143 
Solids building, gravity 
thickening room Bridge 10 Kone FEMIA LR29683 1995 Fair 9/2005 11/10/2004 

  151 OGADS building 1 
Weld tube 
FR 2 Steel N/A N/A 2001 Good 10/2005 Not applicable 

  152 OGADS building 2 
Weld tube 
FR 2 Steel N/A N/A 2001 Good 10/2005 Not applicable 

  153 OGADS building 3 
Weld tube 
FR 2 Steel N/A N/A 2001 Good 10/2005 Not applicable 

  160 Facility Services Monorail 2 Coffing WRNT.4021.9 Wr3B.122.SKD ? Good 10/2005 10/11/2005 

  161 
Dig Bldg 4-5-6 Over 5-2 
Compressor Monorail 2 

Chester Hoist 
Inc Chester A.M. A.M.H. 10130 2005 Good 10/2005 10/2005 

  162 
Dig Bldg 4-5-6 Over 5-1 
Compressor Monorail 2 

Chester Hoist 
Inc Chester A.M. A.M.H 10778 2005 Good 10/2005 10/2005 

  163 
Dig Bldg 4-5-6 Over 4-2 
Compressor Monorail 2 

Chester Hoist 
Inc Chester A.M. A.M.H. 10697 2005 Good 10/2005 10/2005 

  164 
Dig Bldg 4-5-6 Over 4-1 
Compressor Monorail 2 

Chester Hoist 
Inc Chester A.M. A.M.H. 10779 2005 Good 10/2005 10/2005 

  165 
Dig Bldg 4-5-6 Over 6-1 
Compressor Monorail 2 

Chester Hoist 
Inc Chester A.M.  A.M.H. 12214 2005 Good 2005 2006 

 166 
Dig Bldg 4-5-6 Over 6-2 
Compressor Monorail 2 

Chester Hoist 
Inc Chester A.M.  A.M.H. 12215 2005 Good 2005 2006 

  166A 
Dig Bldg 4-5-6 Over 6-2 
Compressor Lift Pts Lift Pt 1 

Owner 
Warranted     2005  Poor 2005 2006 
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  166B 
Dig Bldg 4-5-6 Over 6-2 
Compressor Lift Pts Lift Pt 1 

Owner 
Warranted     2005  Poor 2005 2006 

  166C 
Dig Bldg 4-5-6 Over 6-2 
Compressor Lift Pts Lift Pt 1 

Owner 
Warranted     2005  Poor 2005 2006 

  166D 
Dig Bldg 4-5-6 Over 6-2 
Compressor Lift Pts Lift Pt 1 

Owner 
Warranted     2005  Poor 2005 2006 

  176 Cogen bldg Jib  1/2 Abell-Howe   2702579-1 2005 Good     
  177 Cog+C13en bldg Jib  1/2 Abell-Howe   2702579-2 2005 Good     
  122 Mobile Crane All Terrain 35 Grove RT 65S 40878   Good 10/2005 10/2005 
  175 Boom Truck EWT 076 All Terrain   National   75733C 2005 Good 10/2005 10/2005 
  167 Mobile Crane EWP124 Jib 3200lb Liftmoore 3200 E1053W7   WPTP 10/2005 Failed 
  168 Mobile Crane EWP122 Jib 3200lb Liftmoore 3200 E1012W7   WPTP 10/2005 Failed 
  181 Mobile Crane EWP010 Jib 2700 Liftmoore 2700 07919C   WPTP 10/2005 Failed 
  169 Mobile Crane EWP097 Jib 2700lb Liftmoore 2700 B839REL   WPTP 10/2005 Failed 
West Seattle 
Pump Station 144 

Pump room (no hoist 
mounted) Jib 0.5 CM ? ? 1998 Fair 7/2002 No Hoist Mntd 

  145 Pump room Monorail 0.5 Coffing ? AT-1-103-SK 1998 Fair 10/2005 10/4/2005 
  146 Pump room Bridge 3 Chester ELG1532.3 ELG625.3 1998 Fair 10/2005 8/18/2003 
  147 Lower level Bridge 3 Yale bew3x34gt24/8d2 1490791A 1998 Fair 10/2005 8/18/2003 
  148 Dry well, mechanical room Monorail 3 Yale bew3x34rt24/8d2 1490801A 1998 Fair 10/2005 8/18/2003 
Woodinville Pump 
Station 149 Control room Monorail 1.5 Coffing R-2 L0871MJ 1975 Good 9/2005 9/22/2005 
University 
Regulator Station 150 Gate room Bridge 3 Budgit ? ? 1976 Bad 9/2005 8/12/2003 
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Bid Opening Label 

Complete the form below (or a reasonable facsimile thereof) and affix to the exterior lower left hand corner of 
the submission package. 

U R G E N T  – SEALED BID ENCLOSED 
Do Not Delay  –  Deliver Immediately 

 King County Procurement & 
Contract Services Section 
Exchange Building, 8th Floor 
821 2nd Ave., EXC-FI-0862 
Seattle, WA  98104-1598 

Bid No. ITB 06-021-ART 

Bid Title Crane Inspection Services - 
DNR 

Due Date       
Vendor       U
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Attachment A 

Invitation to Bid 06-021-ART 

King County Contracting Opportunities Program 
For Goods and Services Contracts 

The purpose of the King County Contracting Opportunities Program is to maximize the participation of Small 
Economically Disadvantaged Businesses (SEDB) through the use of a five percent (5%) incentive factor in the 
award of King County contracts for the purchase of goods and services. 

A “Small Economically Disadvantaged Business” (SEDB) means that a business and the person or persons 
who own and control it are in a financial condition which puts the business at a substantial disadvantage in 
attempting to compete for public contracts. The relevant financial condition for eligibility under the Program is 
set at fifty percent (50%) of the Federal Small Business Administration’s (SBA) small business size standards 
using the North American Industrial Classification System (NAICS) and Owners’ Personal Net Worth less than 
$750K dollars. 

A “Certified Firm” means a business that has applied for participation in King County’s Contracting 
Opportunities Program, and has been certified as an SEDB by the King County Business Development and 
Contract Compliance (BDCC) office. Information about becoming a Certified Firm, as well as a list of Certified 
Firms, may be obtained by visiting the King County Contracting Opportunities Program Web-site at 
http://www.metrokc.gov/exec/bred/bdcc/prog/kccontractopp.htm or contacting the Program office at (206) 205-
0711. 

Application of the 5% Incentive Factor and Contract Award 

This contract will be awarded to the lowest responsive, responsible bidder; provided, however, that if the bid 
price of a responsive, responsible SEDB is within five percent 5% of the bid price of the lowest responsive, 
responsible bidder, and that bidder is not a SEDB, then the contract shall be awarded to the low SEDB bidder. 

All certified SEDB bidders must complete the information on the front page of this Invitation in the section of 
Bidder Identification and the certification information below in number 3. 

(    ) Check if firm submitting Bid is a Small Economically Disadvantaged Business Enterprise certified by King 
County that will perform the entire contract unassisted. 

   

Name of SEDB Business  SEDB Certification Number 

Owner Signature  Contact Person Name, Phone Number 

  Contact Person Email 

 

http://www.metrokc.gov/exec/bred/bdcc/prog/kccontractopp.htm

	06-021_part2_final.pdf
	 CRANE LOCATIONS


